CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

A001 Minutes

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-ADMIN-81505

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT

REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

NO

ASREQ

ASREQ

11. AS OF DATE

13. DATE OF SUBSEQUENT

8. APP CODE C

A o

SUBMISSION
SEE BLOCK 16

a. ADDRESSEE

b. COPIES

FINAL

DRAFT Reg | Repro

16. Remarks

The Contractor shall prepare draft minutes and action items for presentation on the
final day of conferences or meetings for review by the group. The Contractor shall
provide updated minutes and action items based on the review no later than five
(5) business days following a monthly meeting, and ten (10) business days
following a quarterly, semi-annual or irregularly scheduled meeting. Should this
data deliverable require revision after initial delivery, the Contractor shall redeliver
the data on a date mutually agreed to by the parties. The minutes shall contain as
a minimum, schedules; detailed results and proceedings of discussions,
assessments, and guidance; action items; an attendees roster and all
presentations. Contractor format is authorized.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data
Mgr

1

15. TOTAL

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
A002 Conference Agenda
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ADMIN-81249A

SFAE-GCS-ABCT-L

7. DDZ50 REQ 9. DIST. STATEMENT | 10, FREQUENCY 12 DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE c 11 AS OF DATE 13. DATE OF SUBSEQUENT a2 ADDRESSEE FINAL
SUBMISSION DRAFT oo T Repro
A See BLK 16 ASREQ
16. Remarks

Except for PMRs:

The Contractor shall provide a draft agenda fourteen (14) calendar days prior to the

conference/meeting for Government review and approval. The Government will
provide comments within three (3) business days of receipt. The contractor shall
provide the final agenda five (5) business days prior to the conference/meeting.
Contractor format is authorized. Should this data deliverable require revision after
initial delivery, the Contractor shall redeliver the data on a date mutually agreed to
by the parties.

For PMRs:

The Contractor shall provide a draft agenda thirty (30) calendar days prior to the
conference/meeting for Government review and approval. The Government will
provide comments within five (5) business days of receipt. The contractor shall
provide the final agenda five (5) business days prior to the conference/meeting.
Contractor format is authorized. Should this data deliverable require revision after
initial delivery, the Contractor shall redeliver the data on a date mutually agreed to
by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data| 1 1
Mgr

15. TOTAL 1 1
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Lori Mizzi-Spillane 8/28/12
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A003 Contractor Manufacturing Cost Estimates

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 C41

6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

N/A REQUIRED SEE BLOCK 16 SEE BLOCK 16

14. DISTRIBUTION

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEE BLOCK 16 SEE BLOCK 16

b. COPIES

a. ADDRESSEE FINAL

DRAFT Reg | Repro

16. Remarks

Block 4: The CDRL shall be delivered in the Government provided Manufacturing

Cost Estimate Template (Attachment 67), utilize the Government ground rules and

assumptions, MIL STD 881 WBS element definitions, Contractor's WBS dictionary,

delivered prototype designs, and when available the actual prototype costs as the

basis of the following:

e Auditable P&D Phase Estimates for expected manufacturing costs based on
the FoV concept to include non-recurring and recurring production costs for
each AMPV configuration, and auxiliary equipment/kit.

e Methodology and Documentation that explains the estimating process, the
results of the estimate, and when available the relationship between the
estimated manufacturing costs and the actual prototype costs.

Block 6: BusMgmt = Government Business Management Office

Block 9: The Government requires a distribution statement on this data and the
Contractor shall contact the IPT lead identified in Block 6 ten days prior to
submission of data to obtain distribution statement information.

Block 11: The Manufacturing Cost Estimate must reflect the final EMD vehicle
configurations (incorporating all ECPs post final Test Corrective Action Period
(CAP)).

Block 12: Submission is due NLT 60 days after Corrective Action Period (CAP) 2.

Block 13: One additional data call will occur at the discretion of the Government.
The Contractor shall deliver the Manufacturing Cost Estimate within 60 calendar
days of the data call.

An informational copy of the estimate and report is to be provided for review two
weeks prior to each submission.

The Contractor shall report on and provide a status overview of the manufacturing
cost estimates to the Government at TRR meetings.

Block 14: The Contractor Manufacturing Cost Estimates report shall be submitted
electronically to the AMPV SharePoint server. The Government IPT lead shall be
notified when data has been submitted. The submission shall be prepared and
delivered in Microsoft Office 2007 file format (MS Word, MS Excel).

DCARC 11 0

15. TOTAL 1

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
Integrated Program Management Report (IPMR)/
A004 Integrated Master Plan (IMP)
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81861 SFAE-GCS-ABCT-PM
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIREB MTHLY ASREQ b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 2. ADDRESSEE FINAL
SEE BLK 16 SUBMISSION DRAFT Reg | Repro
A ASREQ
16. Remarks SFAE-GCS- 11 0
Block 4: The Contractor shall prepare the IPMR/IMP in accordance with DI- HBCT-PB
MGMT-81861, the DoD IMP and Integrated Master Schedule Preparation and Use | PCMA 11 0
Guide, and MIL-STD-881C except where modified by this CDRL. DCARC 11 0
AMPV 1| 0

Format 1: Report data at Level 3 for Format 1. Additional reporting levels may be Data
required for high-risk or high-dollar elements (final reporting levels to be discussed Manager
and agreed upon).

Format 2: Report data at Level 3 for Format 2. Actual level will be dependent on
the contractor's OBS, but will not generally be below level 3, unless additional
reporting levels are required for high-risk, high-dollar, or high variance elements
(final reporting levels to be discussed and agreed upon).

Format 3: The PMB and supporting WBS detail shall be included in the monthly
IPMR submission (e.g. Winsight file).

Format 4: Report staffing data to the level agreed to in Format 2. Reporting will be
based on the contractor’'s ETC and will report on FTEs.

Format 5: Variance Analysis is required for the following Format 1 variances;
current period cost or schedule variances exceeding +/- $25k and 10%, cumulative
cost or schedule variances exceeding +/- $50k and 10%, and variances at
completion exceeding +/-$100k and 10%. Explanations of schedule variances and
the impact to the contract shall be performed in parallel with the monthly schedule
analysis called out by the IPMR/IMP CDRL. In addition, the monthly Budget
Change Request Log shall be included as an attachment to Format 5.

The contractor shall use COBRA as a reporting tool. Backup files shall be
submitted in the native Deltek COBRA format including all auxiliary files (e.g.,
breakdown structures, code files, calendars, etc.).

Format 6: All monthly submissions will include a written schedule analysis to
identify, document, and communicate changes of one (1) working day or greater to:
the Project Critical Path, the next major milestone, and/or the Near Critical Path
task/activity actual start and/or actual finish date variances from submission to
submission. Work around and/or recovery schedules/plans, and associated
impacts due to program changes shall also be provided. The schedule narrative
shall address progress to date and discuss any significant schedule changes (i.e.,
added/deleted tasks, any significant logic revisions, and any/all programmatic
schedule assumption change etc.).

The first narrative submission is to provide the Basis and Assumptions (B&A) of the
IMS. The B&A shall outline the major program milestones and document all
associated programmatic assumptions that were utilized in the development of the

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



baseline plan. In addition to the monthly IMS, the contractor shall submit Detailed
Work Schedules, when required and in accordance with this CDRL.

Detailed Schedules. If the contractor’'s IMS does not include Level 5 Contract WBS
elements, then the contractor shall be prepared to provide, in addition to the IMS,
Detailed Work Schedules necessary to track discrete tasks/activities at the Level 5
detail at the Government’s request, and agreed to by the contractor. The Detailed
Work Schedules will be an integrated, logical networked-based schedule. The
schedules shall have a numbering system that provides traceability to the IMP (if
applicable) and SOW. It shall contain contractual milestones, descriptions, display
summary, intermediate, and detailed activities, and periodic analysis of progress to
date. It shall include fields and data that enable the user to access the information
by product, process, function, or organizational lines.

Schedule Risk Assessment.

A schedule risk assessment predicts the probability of project completion by
contractual dates. Three-point estimates shall be developed for remaining
durations of remaining tasks/activities that meet any of the following criteria: (1)
critical path tasks/activities, (2) near-critical path tasks/activities (3) high risk
tasks/activities, as defined by the government and/or contractor. These estimates
include the most likely, best case, and worst case durations. They are used by the
contractor to perform a probability analysis of key contract completion dates. The
criteria for estimated best and worst case durations shall be applied consistently
across the entire schedule and documented in the contractor’s schedule notes and
management plan. The contractor shall prepare and submit SRAs and be prepared
to actively participate in quarterly SRAs to identify and quantify milestone/event
and task/activity level schedule risk. The contractor shall report optimistic,
pessimistic, and most likely remaining durations for the designated (in this
paragraph) Critical Path and Near Critical Path task/activity schedule risk. The
Contractor may employ tailored criteria for estimated best and worse durations and
shall document these criteria in schedule notes and in the IMS Basis and
Assumptions. The rationale used to establish the remaining durations should be
documented. The SRA will be performed on the Program Critical Path, the Critical
Path, and Near Critical Paths to the following selected critical milestones: SRR,
PDR, CDR, and TRR.

Near Critical Path is defined to be the second longest path to each of the
designated milestones.

Format 7: This format shall be submitted at the lowest level of the WBS, using the
DoD-approved Time-Phased Cost XML Guideline and schema. Format 7 shall be
submitted in whole dollar units (no decimals) in accordance with the DOD-
approved XML schema located in the EVM Central Repository (EVM-CR)
(http://www.acg.osd.mil/evm/). Time-phased cost projection shall consist of
historical, time-phased BCWS, BCWP, ACWP, plus future time-phased Estimate
To Complete (ETC) values for all WBS elements. The total of the time-phased
costs must reconcile with Format 1 values for the same reporting month.

Block 10: The IPMR (Formats 1, 2, 3, 4, 5, and 6) shall be prepared / updated on a
monthly basis. The IPMR shall be consistent with and traceable to the
Performance Management Baseline (PMB). The IPMR Format 7 report shall be
prepared on an annual basis.

Block 11: The IPMR (Formats 1, 2, 3, 4, 5, and 6) shall be prepared on a monthly
basis at of the end of the Contractor's monthly accounting period. Format 7 shall be
prepared on an annual basis at the end of the Government’s fiscal year.

Block 12: The first IPMR (Formats 1, 2, 3, 4, 5, 6, and 7) is due on the 15" of the
month following the end of the first full accounting month after contract award. The
Government will provide acceptance or rejection of the initial submission of the
IPMR within 30 calendar days.

Adraft IMP is due on the on the 15" of the month following the end of the first full
accounting month after contract award. The Government will review and comment
within 15 calendar days. The final copy shall then be submitted on the 15" of the
month subsequent to the month of the draft submittal. First submission of the
Schedule Risk Assessment shall be included with the data package submitted for
DRFaRMag3e RIVRNOOBREG) Previous editions are obsolete.

Block 13: Subsequent monthly submissions of IPMR (Formats 1, 2, 3, 4, 5, and 6) are due
on the 15" of each month. Subsegquent monthly submissions of IPMR Format 7 are due

October 15" annually. The Government will provide acceptance or rejection of the
critheaniient IPMR ciithmiccinne within 20 calendar dave

15. TOTAL

gel

of 1



http://www.acq.osd.mil/evm/

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Debra Reemmer 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
™ OTHER X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

A005

2. TITLE OF DATA ITEM

Risk Management Plan

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7. DD250 REQ

8. APP CODE

9. DIST. STATEMENT
REQUIRED

A

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT

a. ADDRESSEE

b. COPIES

FINAL

SUBMISSION

DRAFT

Reg | Repro

16. Remarks

Contractor shall provide an AMPV Risk Management Plan and submit within 60

calendar days after initiation of the period of performance. Should this data

deliverable require revision after initial delivery, the Contractor shall redeliver the

data on a date mutually agreed to by the parties.

Block 14: Electronic Submissions of data requirements shall be uploaded for the
AMPYV Data Manger's review within the Government's Integrated Data Environment
(IDE). Contractor shall provide e-mail notification of data submissions to the PCO,

Contract Specialist, COR and PM Procurement Analyst.

AMPV Data 1
Mgr

15. TOTAL 1 1 0

G. PREPARED BY
Cheryl L. Schoeman

H. DATE
2012SEP10

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP _ TM ____ OTHER ___ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV) B

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A006 Contractor Accounting Calendar

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-PM

7. DDZ50 REQ 9. DIST. STATEMENT | 10, FREQUENCY 12 DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
REQUIRED ASREQ SEE BLK 16 b. COPIES

8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT [~ T Repro

A N/A SEE BLK 16

16. Remarks SFAE-GCS- 1 0
HBCT-PB

Block 12: The Contractor shall participate in a Start of Work Meeting (SOWM) at or
near the Government Product Manager site within 7 to 30 days after Contract
Award, as scheduled by the Government. The Contractor shall submit and present
their fiscal accounting calendar encompassing the duration of the contract at the
Start of Work Meeting. In addition, the Contractor shall submit and present
scheduled dates of all recurring Business Management Contract Data
Requirements List (CDRL) submissions.

Block 13: The Contractor shall notify the Government when there are any changes
to the Contractor’s accounting calendar.

Block 14: PM-HBCT Portal address for electronic delivery TBD. The Contractor
shall provide e-mail notification of data submissions to the PCO, COR, and
Government IPT Lead.

15. TOTAL 1

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Debra Reemmer 8/24/2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TOP _ TM ____ OTHER ___ X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO

A007

2. TITLE OF DATA ITEM

Cost Summary Data Report (DD Form 1921)

3. SUBTITLE

Contractor Cost Data Reporting
(CCDR

4. AUTHORITY (Data Acquisition Document No.)
DI-FNCL-81565C

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7.DD250 REQ
DD

8. APP CODE

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

ASREQ

B

11. AS OF DATE

13. DATE OF SUBSEQUENT

ASREQ SUBMISSION
A ASREQ

a. ADDRESSEE

b. COPIES

DRAFT

FINAL

Reg

Repro

16. Remarks

Blocks 10, 11, 12 and 13: The Contractor shall submit an initial DD Form 1921
within 180 calendar days of contract award. The Contractor shall submit interim
DD Form 1921 reports sixty (60) days after the Preliminary Design Review (PDR),
Critical Design Review (CDR), and Test Readiness Review (TRR) in accordance
with the IMS. The Contractor shall submit the final DD Form 1921 report at the end
of the contract period of performance.

Prepare Blocks 10 through 13 in accordance with the OSD CAIG Chair-approved
Cost and Software Data Reporting (CSDR) Plan provisions, the WBS Data
Dictionary, and the CSDR Manual (DoD 5000.04-M-1). The CSDR Plan is included
as contract attachment 1. The CSDR Manual is available from the Defense Cost
and Resource Center (DCARC) Web site at http://dcarc.pae.osd.mil.

Contractors shall be required to submit CCD reports at frequencies specified in the
OSD DDCA-approved CSDR plan and in the contract. All CCD reports shall be
submitted electronically using the CSDR Submit-Review System. Prepare CCDR
data in electronic format in accordance with the detailed instructions contained in
Data Item Description DI-FNCL-81565 (most recently approved version). The
CWBS Index and Dictionary must be submitted in Microsoft Word-compatible files.
Data submitters must register through the DCARC website and possess a DoD-
issued CAC or DoD-approved ECA digital certificate to obtain a DCARC Portal
account and be authorized to upload CSDR content. Users can obtain access by
submitting user information about themselves and their organizations to the
DCARC Portal and requesting a CSDR submitter user role. After the registration
information has been verified, the DCARC shall authorize the user account and
requested roles. DCARC Portal users with a DoD-issued CAC shall be able to
register their CAC with their DCARC Portal account, enabling CAC login. All
DCARC Portal accounts need to be renewed at least annually. Prime contractors
are responsible for flowing down CCDR requirements contained in their prime
contracts to all subcontractors who meet the reporting thresholds. This includes
requiring subcontractors to electronically report directly to the DCARC.

All CCDR-related forms must be electronically forwarded to the DCARC web site at
http://dcarc.pae.osd.mil. Electronic submission to the DCARC requires the
contractor to register for a user account via the DCARC web site and obtain an
ECA certificate from a 3rd party vendor. Prime contractors are responsible for
flowing down CCDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds.

Subcontractor Reporting. The prime contractor shall be required to flow-down
CSDR requirements to all subcontractors at all tiers that meet reporting thresholds.
Depending upon the specific contractual relationship, prime contracts and
subcontracts may have similar requirements regarding report type, frequency, and
method of transmission. The prime contractor shall be required to work with the
CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR

DCARC

1

0

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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plans for submission to the DCARC for DDCA approval using the CSDR Submit-

Review System.

The Government will provide acceptance or rejection of the submitted DD Form

1921 within 30 calendar days.

15. TOTAL

G. PREPARED BY
Debra Reemmer

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTITLE

A008 Functional Cost-Hour Report (DD Form 1921-1) Contractor Cost Data Reporting

(CCDR)

4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-FNCL-81566C

6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE FINAL
SUBMISSION DRAFT ~Reo T Repro
A ASREQ ASREQ
16. Remarks DCARC 1 0

Blocks 10, 11, 12, and 13: The Contractor shall submit an initial DD Form 1921-1
within 180 calendar days of contract award. The Contractor shall submit interim
DD Form 1921-1 reports sixty (60) days after the Preliminary Design Review
(PDR), Critical Design Review (CDR), and Test Readiness Review (TRR) in
accordance with the IMS. The Contractor shall submit the final DD Form 1921-1
report at the end of the contract period of performance.

Prepare Blocks 10, 11, 12, and 13 in accordance with the OSD Deputy Director,
Cost Assessment (DDCA)-approved Cost and Software Data Reporting (CSDR)
Plan provisions, the WBS Data Dictionary, and the CSDR Manual (DoDM 5000.04-
M-1). The CSDR Plan is included as contract attachment 1. The CSDR Manual is
available from the Defense Cost and Resource Center (DCARC) Web site at
http://dcarc.pae.osd.mil.

Contractors shall be required to submit CCD reports at frequencies specified in the
OSD DDCA-approved CSDR plan and in the contract. All CCD reports shall be
submitted electronically using the CSDR Submit-Review System. Prepare CCD
data in electronic format in accordance with the detailed instructions contained in
Data Item Description DI-FNCL-81566 (most recently approved version). All
CCDR-related forms must be electronically forwarded to the DCARC web site at
http://dcarc.pae.osd.mil. Electronic submission to the DCARC requires the
contractor to register for a user account via the DCARC web site and obtain an
ECA certificate from a 3rd party vendor. Prime contractors are responsible for
flowing down CCDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds. This includes requiring
subcontractors to electronically report directly to the DCARC.

The CWBS Index and Dictionary must be submitted in Microsoft Word-compatible
files. Data submitters must register through the DCARC website and possess a
DoD-issued CAC or DoD-approved ECA digital certificate to obtain a DCARC
Portal account and be authorized to upload CSDR content. Users can obtain
access by submitting user information about themselves and their organizations to
the DCARC Portal and requesting a CSDR submitter user role. After the
registration information has been verified, the DCARC shall authorize the user
account and requested roles. DCARC Portal users with a DoD-issued CAC shall
be able to register their CAC with their DCARC Portal account, enabling CAC login.
All DCARC Portal accounts need to be renewed at least annually. Prime
contractors are responsible for flowing down CCDR requirements contained in their
prime contracts to all subcontractors who meet the reporting thresholds. This
includes requiring subcontractors to electronically report directly to the DCARC.

Subcontractor Reporting. The prime contractor shall be required to flow-down
CSDR requirements to all subcontractors at all tiers that meet reporting thresholds.
Depending upon the specific contractual relationship, prime contracts and
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subcontracts may have similar requirements regarding report type, frequency, and
method of transmission. The prime contractor shall be required to work with the
CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the DCARC for DDCA approval using the CSDR Submit-

Review System.

The Government will provide acceptance or rejection of the submitted DD Form

1921-1 within 30 calendar days.

15. TOTAL

G. PREPARED BY
Debra Reemmer

H. DATE
8/24/2012
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J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
A009 Progress Curve Report (DD Form 1921-2)

3. SUBTITLE
SFAE-GCS-ABCT-PM

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-FNCL-81567C

6. REQUIRING OFFICE
SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
A ASREQ ASREQ
16. Remarks

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg

Repro

Blocks 10, 11, 12, and 13: The Contractor shall submit an initial DD Form 1921-2
within 180 calendar days of contract award. The Contractor shall submit interim
DD Form 1921-2 reports sixty (60) days after the Preliminary Design Review
(PDR), Critical Design Review (CDR), and Test Readiness Review (TRR) in
accordance with the IMS. The Contractor shall submit the final DD Form 1921-2
report at the end of the contract period of performance.

Prepare Blocks 10 through 13 in accordance with the OSD Deputy Director, Cost
Assessment (DDCA)-approved Cost and Software Data Reporting (CSDR) Plan

provisions, the WBS Data Dictionary, and the CSDR Manual (DoDM 5000.04-M-1).

The CSDR Plan is included as contract attachment 1. The CSDR Manual is
available from the Defense Cost and Resource Center (DCARC) Web site at
http://dcarc.pae.osd.mil.

Contractors shall be required to submit CCD reports at frequencies specified in the
OSD DDCA-approved CSDR plan and in the contract. All CCD reports shall be
submitted electronically using the CSDR Submit-Review System. All CCD-related
forms must be electronically forwarded to the DCARC web site at
http://dcarc.pae.osd.mil. Prepare CCDR data in electronic format in accordance
with the detailed instructions contained in Data Item Description DI-FNCL-81567
(most recently approved version). The CWBS Index and Dictionary must be
submitted in Microsoft Word-compatible files. Data submitters must register
through the DCARC website and possess a DoD-issued CAC or DoD-approved
ECA digital certificate to obtain a DCARC Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information
about themselves and their organizations to the DCARC Portal and requesting a
CSDR submitter user role. After the registration information has been verified, the
DCARC shall authorize the user account and requested roles. DCARC Portal
users with a DoD-issued CAC shall be able to register their CAC with their DCARC
Portal account, enabling CAC login. All DCARC Portal accounts need to be
renewed at least annually. Prime contractors are responsible for flowing down
CCDR requirements contained in their prime contracts to all subcontractors who
meet the reporting thresholds. This includes requiring subcontractors to
electronically report directly to the DCARC.

Subcontractor Reporting. The prime contractor shall be required to flow-down
CSDR requirements to all subcontractors at all tiers that meet reporting thresholds.
Depending upon the specific contractual relationship, prime contracts and
subcontracts may have similar requirements regarding report type, frequency, and
method of transmission. The prime contractor shall be required to work with the
CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the DCARC for DDCA approval using the CSDR Submit-
Review System.

The Government will provide acceptance or rejection of the submitted DD Form
1921-2 within 30 calendar days.

DCARC 1

0

15. TOTAL 1
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

A010 Contractor Business Data Report (DD Form 1921-3)

3. SUBTITLE

Contractor Cost Data Reporting
(CCDR

4. AUTHORITY (Data Acquisition Document No.)
DI-FNCL-81765B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A ASREQ ASREQ
16. Remarks DCARC 1 O

Blocks 10, 11, 12 and 13: This report is required to be initially submitted within 60
days of contract award with data for the prior fiscal year. Additional reports are
required on an annual basis within 60 days subsequent to the end of the
contractor's fiscal year for the life of the contract. Only one report is required to be
completed and submitted by each FPR (Forward Pricing Rate) unit (e.g., plant, site,
business unit) per year, independent of the number of contracts within the FPR unit
which contain this CDRL item. In the absence of a FPR requirement, the term
“FPR unit” should be interpreted for reporting purposes as “business unit” as
defined in the FAR.

Prepare Blocks 10 through 13 in accordance with the OSD CAIG Chair-approved
Cost and Software Data Reporting (CSDR) Plan provisions, the WBS Data
Dictionary, and the CSDR Manual (DoD 5000.04-M-1). The CSDR Plan is included
as contract attachment 1. The CSDR Manual is available from the Defense Cost
and Resource Center (DCARC) Web site at http://dcarc.pae.osd.mil.

Prepare CCDR data in electronic format in accordance with the detailed
instructions contained in Data Item Description DI-FNCL-81765 (most recently
approved version).

All 1921-3 reports shall be submitted electronically using the CSDR Submit-Review
System at http://dcarc.pae.osd.mil . Prepare CCDR data in electronic format in
accordance with the detailed instructions contained in Data Item Description DI-
FNCL-81765 (most recently approved version). Data submitters must register
through the DCARC website and possess a DoD-issued CAC or DoD-approved
ECA digital certificate to obtain a DCARC Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information
about themselves and their organizations to the DCARC Portal and requesting a
CSDR submitter user role. After the registration information has been verified, the
DCARC shall authorize the user account and requested roles. DCARC Portal
users with a DoD-issued CAC shall be able to register their CAC with their DCARC
Portal account, enabling CAC login. All DCARC Portal accounts need to be
renewed at least annually.

The Contractor Business Data Report is to be prepared by and for the business
entity (e.g., plant, site, or business unit) responsible for submitting the Forward
Pricing Rate Proposal (FPRP) representing the basis for Forward Pricing Rate
Agreement (FPRA) negotiations with the government. This business entity is
referred to as the “FPR unit” in the Contractor Business Data Report and in the
remainder of this DID. In the absence of a FPR requirement, the term “FPR unit”
should be interpreted for reporting purposes as “business unit” as defined in the
FAR. Reports are to be submitted annually, within 60 days subsequent to the end
of the contractor's fiscal year. The data requested in Sections A and B must be
provided for the Prior Year, for the Current Year, and for Future Years. “Current
Year” refers to the company’s most recently completed fiscal year. “Prior Year” is
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the year preceding the Current Year, and “Future Year” is any year subsequent to
the Current Year. For purposes of this report, submit actual costs for the Current
Year and the Prior Year. Submit estimated costs for all Future Years.

The number of Future Years must reflect the number of years contained in the
most current FPRP or FPRA document. In the absence of these documents or if
the FPRP or FPRA contains less than three future years, estimates must be
provided for three future years. Complete a separate copy of the first page (i.e.,
Sections A and B, with accompanying metadata) for each fiscal year. Note: Page 2
(sections C through F, and Remarks) of the DD Form 1921-3 need be provided
only once for the entire submission.

Prime contractors are responsible for flowing down CCDR requirements contained
in their prime contracts to all subcontractors who meet the reporting thresholds.
This includes requiring subcontractors to electronically report directly to the
DCARC.

The Government will provide acceptance or rejection of the submitted DD Form
1921-3 within 30 calendar days.

15. TOTAL 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Debra Reemmer 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO

A011

2. TITLE OF DATA ITEM
Software Resources Data Report: Initial Developer

Report and Data Dictionary

3. SUBTITLE
Software Resources Data Reporting
(SRDR)

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81739B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-PM

7.DD250 REQ
DD

8. APP CODE

9. DIST. STATEMENT
REQUIRED

B

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT

a. ADDRESSEE

FINAL

SUBMISSION
ASREQ

A ASREQ

DRAFT

Reg

Repro

16. Remarks

DCARC

1

0

Prepare Blocks 10 through 13 in accordance with the OSD Deputy Director, Cost
Assessment (DDCA)-approved Cost and Software Data Reporting (CSDR) Plan

provisions, the WBS Data Dictionary, and the CSDR Manual (DoDM 5000.04-M-1).

The CSDR Plan is included as contract attachment 1. The CSDR Manual is

available from the Defense Cost and Resource Center (DCARC) Web site at

http://dcarc.pae.osd.mil.

Contractors shall be required to submit SRDR reports at frequencies specified in

the OSD DDCA-approved CSDR plan and in the contract. All SRDR reports shall

be submitted electronically using the CSDR Submit-Review System. Prepare

SRDR data in electronic format in accordance with the detailed instructions

contained in Data Item Description DI-MGMT-81739 (most recently approved

version). All SRDR-related forms must be electronically forwarded to the DCARC

Web site at http://dcarc.pae.osd.mil. Data submitters must register through the

DCARC website and possess a DoD-issued CAC or DoD-approved ECA digital
certificate to obtain a DCARC Portal account and be authorized to upload CSDR

content. Users can obtain access by submitting user information about themselves

and their organizations to the DCARC Portal and requesting a CSDR submitter

user role. After the registration information has been verified, the DCARC shall

authorize the user account and requested roles. DCARC Portal users with a DoD-

issued CAC shall be able to register their CAC with their DCARC Portal account,

enabling CAC login. All DCARC Portal accounts need to be renewed at least
annually. Prime contractors are responsible for flowing down CCDR requirements

contained in their prime contracts to all subcontractors who meet the reporting
thresholds. This includes requiring subcontractors to electronically report directly

to the DCARC.

The Government will provide acceptance or rejection of the submitted SRDR within

30 calendar days.

15. TOTAL

G. PREPARED BY
Debra Reemmer

H. DATE
8/24/2012

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

A012

2. TITLE OF DATAITEM

Software Resources Data Report: Final Developer
Report and Data Dictionary

3. SUBTITLE

Software Resources Data Reporting
(SRDR)

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81740A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-PM

7.DD250 REQ
DD

8. APP CODE

A

9. DIST. STATEMENT
REQUIRED

B

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

b. COPIES

11. AS OF DATE

ASREQ

13. DATE OF SUBSEQUENT

SUBMISSION
ASREQ

FINAL
Reg

a. ADDRESSEE

DRAFT Repro

16. Remarks

Prepare Blocks 10 through 13 in accordance with the OSD Deputy Director, Cost
Assessment (DDCA)-approved Cost and Software Data Reporting (CSDR) Plan
provisions, the WBS Data Dictionary, and the CSDR Manual (DoDM 5000.04-M-1).

The CSDR Plan is included as contract attachment 1. The CSDR Manual is
available from the Defense Cost and Resource Center (DCARC) Web site at
http://dcarc.pae.osd.mil.

Contractors shall be required to submit SRDR reports at frequencies specified in
the OSD DDCA-approved CSDR plan and in the contract. All SRDR reports shall
be submitted electronically using the CSDR Submit-Review System. All SRDR-

related forms must be electronically forwarded to the DCARC web site at

http://dcarc.pae.osd.mil. Prepare SRDR data in electronic format in accordance
with the detailed instructions contained in Data Item Description DI-MGMT-81740

(most recently approved version). Data submitters must register through the

DCARC website and possess a DoD-issued CAC or DoD-approved ECA digital
certificate to obtain a DCARC Portal account and be authorized to upload CSDR
content. Users can obtain access by submitting user information about themselves
and their organizations to the DCARC Portal and requesting a CSDR submitter
user role. After the registration information has been verified, the DCARC shall
authorize the user account and requested roles. DCARC Portal users with a DoD-
issued CAC shall be able to register their CAC with their DCARC Portal account,

enabling CAC login. All DCARC Portal accounts need to be renewed at least

annually. Prime contractors are responsible for flowing down CCDR requirements
contained in their prime contracts to all subcontractors who meet the reporting
thresholds. This includes requiring subcontractors to electronically report directly to

the DCARC.

The Government will provide acceptance or rejection of the submitted SRDR within

30 calendar days.

DCARC 11 0

15. TOTAL 1

G. PREPARED BY
Debra Reemmer

H. DATE
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J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP _ TM ____ OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A013 CONTRACT WORK BREAKDOWN STRUCTURE

(WBS)

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81334D

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

b. COPIES

8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

FINAL
Reg | Repro

a. ADDRESSEE

DRAFT

A

N/A

ASREQ

16. Remarks

SFAE-GCS-

0

HBCT-PB
DCMA York

DCARC
AMPYV Data
Manager

Block 4: The Contractor will develop and maintain the CWBS Index and CWBS
dictionary in accordance with DI-MGMT-81334D (most recently approved version),
MIL-STD-881C, Attachment 074, and as tailored in this CDRL.

1
11 0
11 0
1] 0

Part | CWBS Index - Provide a matrix identifying the contract line item and SOW to
the WBS elements. Per DID, enter CWBS Code, Element Level and CWBS Name.

The CWBS shall be reported by the Contractor at level 3. Additional reporting
levels may be required for high risk, high dollar, or high variance elements (final
reporting levels to be discussed and agreed upon).

Part [ CWBS Dictionary — The Dictionary will provide a description of the CWBS
element and contractor tasks essential to fulfill the element description (at a
reporting level consistent with CPR Format 1). The task description will include
summary identification of the functional/organizational resources to be applied.

Block 12: The CWBS Index and CWBS Dictionary are due on the 15" of the month
following the end of the first full accounting month after contract award (in
concurrence with initial CPR delivery).

Block 13: If necessary, the Contractor will update the CWBS Index and CWBS
Dictionary during the execution of the contract. Subsequent submission shall be
made as required or upon major revisions. An updated CWBS Dictionary shall be
submitted no more frequently than CPR report submissions. Changes to the
CWABS or associated definitions require approval of the Government.

Block 14: PM-HBCT Portal address for electronic delivery TBD. The Contractor
shall provide e-mail notification of data submissions to the PCO, COR, and
Government IPT Lead.

The Government will provide acceptance or rejection of the submitted CWBS within
30 calendar days.

15. TOTAL 4

G. PREPARED BY
Debra Reemmer

H/. DATE
8/24/2012

I. APPROVED BY J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP _ TM ____ OTHER ___ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A014 CONTRACT FUNDS STATUS REPORT (CFSR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81468 SFAE-GCS-ABCT-PM

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
DD REQUIRED QRTLY ASREQ b. COPIES

8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT . ADDRESSEE FINAL
SUBMISSION DRAFT

A ASREQ ASREQ

Reg | Repro

16. Remarks SFAE-GCS-
HBCT-PB

1
Block 4: The Contractor shall prepare the CFSR in accordance with DI-MGMT- DCMA York 11 0
81468 and as tailored in this CDRL. DCARC 11 0

0

The Contractor shall reconcile reporting elements in the Contract Funds Status
Report (CFSR) with the Integrated Program Management (IPMR) when these
documents are submitted in the same month. The Contractor shall provide a
reconciliation of the CFSR with IPMR as an addendum to the IPMR.

Block 11: The CFSR shall be prepared as of the end of the calendar quarter or
Contractor’s accounting quarter (as mutually agreed to be Government and
Contractor).

Block 12: The first CFSR is due on the 17" of the month following the end of the
first calendar quarter or Contractor’s accounting quarter (as mutually agreed to be
Government and contractor). The final submission is due when the contract has
been completed. The Government will provide acceptance or rejection of the
initial submission of the IPMR within 30 calendar days.

Block 13: Subsequent quarterly submissions are due on the 17" of the month
following the end of the calendar quarter or Contractor’s accounting quarter (as
mutually agreed to be Government and contractor). The Government will provide
acceptance or rejection of the subsequent IPMR submissions within 30 calendar
days.

Block 14: All CFSR related forms must be electronically forwarded to the central
repository at the DCARC web site at https://ders.dcarc.pae.osd.mil/DCARCPortal/.

Block 14: PM-HBCT Portal address for electronic delivery TBD. The Contractor
shall provide e-mail notification of data submissions to the PCO, COR, and
Government IPT Lead.

15. TOTAL 3

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Debra Reemmer 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
B0OO1 As Built Configuration List (ABCL) Indentured Bill Of Materials (IBOM)/As
Built Configuration List (ABCL)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-CMAN-81516(T)

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST, STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE c 11 AS OF DATE 13. DATE OF SUBSEQUENT a2 ADDRESSEE FINAL
SUBMISSION DRAFT MR TR
g epro
A ASREQ
16. Remarks AMPV Data 1
BLK 4: Mar

Tailoring (T): Delete Para 7.2 and Para 10.2.1, 3rd & 4th lines, delete, "serial-
number-controlled or lot-number controlled all-up round,"

Each IBOM/ABCL shall contain, as a minimum: revision, manufacturer cage code,
part number, NSN (if available), item number, item name, if common across AMPV
FoV, if in US Army inventory, and if item was used in commonality % calculation.
When provided, GFM and MEPs shall be included in the IBOM/ABCL. The
IBOM/ABCL shall be prepared in indenture level sequence down to the lowest
component piece part level.

Indenture Level. The IBOM/ABCL shall be indentured from the top- (end-item)
down, beginning with a top indenture level of either 0 or 1. Each section, assembly
or sub-assembly shall individually break down and contain a complete indentured
list of its parts with complete IBOM/ACBL information before the next section,
assembly, or sub-assembly is listed and the part quantity.

Indenture Example:

0 End item X
1 Assembly A
2 Parta
2 Partb
2 Partc
2 Assembly B
3 Assembly C
4 Parth
4 Partd
4 Parte
3 Parta
3 Partf
2 Partg

Commonality.

The IBOM/ABCL shall include commonality information. The commonality
information shall include identification of the common components of each AMPV
variant. Common components shall be identified with a contractor-defined
nomenclature that indicates the level of commonality within the following
commonality prioritization hierarchy:
1. AMPV FoVs (GP, MC, MCmd, ME, MT)
2. United States Army Inventory
a. Armored Brigade Combat Teams Inventory
b. Program Executive Office Ground Combat Systems Inventory

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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and whether the component was used for the calculation of the AMPV FoV
commonality percentage as defined below.

The contractor shall provide the commonality percentage for the AMPV FoV as a
whole in the header, title block, or introductory section of the IBOM/ABCL. A
component shall be considered common to the AMPV FoV if it is used in all AMPV
variants. The AMPV FoV commonality percentage shall be calculated as the ratio
of the sum of the number of common components from each variant to the sum of
the total number of components from each variant.

An item will be classified as common according to the following criteria:

Items to include in Commonality calculation:
Repairables and Repair Parts
Oll integrated
OGFM used
MIl integrated & MGFM used
CFM
Items to exclude in Commonality calculation
Common HW/Fasteners
Mission Specific Equipment (i.e. litters & command post shelter)

BLK 12: IBOM shall be submitted at CDR. ABCL shall be submitted with first test
vehicle delivered

If CLIN 0015AB is exercised, ABCL shall be submitted 45 calendar days prior to
PCA for the entire period of performance of the contract.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 10 business days of receipt of government
comments. The Government will provide comments to re-submission within 10
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

BLK 13: The Contractor shall submit updated IBOM submissions at any
subsequent technical review (i.e. IDR, TRR, FCA, SVR, PRR and PQT). ABCL
subsequent submissions shall be submitted for every test vehicle delivered.

If CLIN 0015AB is exercised, the Contractor shall submit an updated IBOM with
every ECP submitted for the entire period of performance of the contract.

If CLIN 0015AB is exercised, the Contractor shall submit an updated ABCL at PCA
and with every delivered production vehicle for the entire period of performance of
the contract.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite. The Contractor may output this list from his existing
database and supplement it with additional fields in order to comply with the
ABCL/IBOM requirements.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 1

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Katherine Bienkowski-Lucas
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B002 System Engineering Management Plan (SEMP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-SESS-81785

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

LT

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14. DISTRIBUTION

11. AS OF DATE

A 0]

8. APP CODE F 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE
DRAF

FINAL

T

Reg | Repro

16. Remarks

Block 10: Updated SEMP shall be submitted at each technical review (i.e., PDR,
CDR, IDR, TRR, FCA, SVT, and PRR).

Block 13: The final SEMP shall be delivered 30 calendar days prior to Production
Readiness Review.

If CLIN 0015AB is exercised, the Contractor shall submit an updated SEMP in the
event that changes impact the submission data following the final SEMP
submission, NLT 60 days following the change.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
Microsoft Word.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

AMPV Data
Manager

1] 0

15. TOTAL

G. PREPARED BY H. DATE

8/24/2012

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TP _X__ ™M OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B003 System Segment Specification

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

LT

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE

N/A

8. APP CODE F

A

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK4: The IBM DOORS Project Archive format (.DPA file) shall include all formal
and link modules with link sets. The DOORS Project Archive shall document the
following:
a. SSS for all variants
b. traceability and linkage to higher requirements (e.g., Performance
Specification)
¢. method to verify the requirement
d. plan detailing how, what, and under what conditions the item will be verified
e. results of the verification (once complete)
f. compliance (met, partially met, not met) and rationale (justify compliance
status)
g. in cases of partially met or not met requirements provide:
i. level achievable (for variable parameters)
ii. reason for non-compliance with details (e.g., technical, cost, logistic,
production)
iii. trade space gained by non-compliance (e.g., cost or weight savings)
iv. impact to other requirements
v. impact of attempting verification (e.g. safety or property damage concerns)

The MS Word format (.doc or .docx) shall document the following:
a. SSS for the variant
b. method to verify the requirement
c. plan detailing how, what, and under what conditions the item will be verified
d. compliance (met, partially met, not met)

BLK 10: The initial submission shall be at the SOWM. Subsequently, the SSS shall
be submitted 30 calendar days prior to each technical review (l.e., PDR, CDR, IDR,
TRR, FCA, SVR, SVT, and PRR.

If CLIN 0015AB is exercised, the Contractor shall submit an updated SSS in the
event that changes impact the submission data following the final SSS submission,
NLT 30 days following the change.

BLK13: The Government will provide comments within 30 calendar days after
receipt of submission. Comments from the Government shall be addressed in an
updated resubmission by the Contractor within 14 calendar days of receipt of
government comments. The Government will provide comments to re-submission
within 14 business days of the re-submission. Comments on updates from the
Government shall be addressed in a re-submission by the Contractor within 7
business days of receipt of comments.

BLK14: The specification shall be submitted in Microsoft Word format as well as in
a single IBM DOORS Project Archive format (.DPA file) containing all variants with
all formal and link modules with link sets. The DOORS Project Archive shall
document the traceability of the requirements in the SSS to higher level

AMPV Data
Manager

1] 0
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requirements such as the AMPV Performance Specification.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
8/24/2012

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
_X_

™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

2. TITLE OF DATAITEM

3. SUBTITLE
Specification Tree (ST) and Drawing

B004 Scientific and Technical Reports

Tree

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80711A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

LT

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

8. APP CODE C

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg

Repro

16. Remarks

The Contractor shall submit a Specification Tree (ST) and Drawing Tree for each
AMPV variant that identifies the Functional, Allocated, and Product Baseline
documentation. The ST shall include generic specification blocks for LRU Interface
Control Document (ICDs), Technotes, CIDS, LRU Performance Specs, Drawing
Packages, and other baseline documentation so as to fit onto one page. The ST
shall contain in subsequent pages the detailed Baseline list of LRU ICDs,
Technotes, CIDS, LRU Performance Specs, Drawing Packages, and other
baseline documentation that relate to the generic blocks on the first page. Each
detailed Baseline list shall include the document or drawing title, number, revision
letter, date, and changes in future revisions, as applicable. Each detailed Baseline
list shall map to a generic block on the first page.

BLK 10: The initial submission shall be no later than 30 calendar days prior to
PDR. Subsequently, the updated ST and Drawing Tree shall SSS shall be
submitted no later than 30 calendar days prior to each technical review (i.e., PDR,
CDR, IDR, TRR, FCA, SVR, SVT, and PRR.

If CLIN 0015AB is exercised, the Contractor shall submit an updated ST and
Drawing Tree in the event that changes impact the submission data following the
final ST and Drawing Tree submission, NLT 60 days following the change.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite. Electronic submissions of data requirements
shall be uploaded for the AMPV Data Manager's review within the Government's
Integrated Data Environment (IDE). The Contractor shall provide email notification
of data submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1
Manager

0

1

15. TOTAL 1

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

__T™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B005 System/Subsystem Design Description (SSDD)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81432A— SEE BLK 16

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT

N/A REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION

90 DAC

14. DISTRIBUTION

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
A ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

BLK 4:
The SSDD shall be provided in the contractor's format. The SSDD shall include
the following elements:
- System/Software Overview
- System/Software Architecture
- System/Software Requirements and validation rules
- Interface Control Documents (includes specifications)
- Data Dictionary
- Technical Standards
- Security and Access Control Lists
- AP| Standards

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

BLK 13: Subsequent submissions shall be submitted at any subsequent technical
review (i.e. PDR, CDR, IDR, TRR, FCA, SVT, and PRR). The final SSDD shall be
delivered 30 calendar days prior to final Technical Data Package (TDP) delivery.

If CLIN 0015AB is exercised, the Contractor shall submit an updated SSDD in the
event that changes impact the submission data following the final SSDD
submission, NLT 60 days following the change.

BLK 14: The Contractor shall prepare and submit CDRL in Contractor's format in
editable Microsoft Word. Each report shall include a table of contents. This shall
include a listing of all major subjects and the page number on which they appear.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email naotification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

AMPV Data 1
Manager

0| 1

15. TOTAL 1

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TP __ X__ ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B006 Vulnerability Analysis Data Package

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
See BLK 16

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
N/A REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
° See BLK 16 © SUBMISSION o

A N/A ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks

Block 4: The section of the report containing detailed performance descriptions of
the AMPV FoV structure/armor shall include theoretical performance of the
structure and armor against all threats defined in the classified Annex of the AMPV
Performance Specification. The theoretical performance data shall include the
types of threats that the armor is designed to defeat, the velocity and distance at
which the theoretic threats were fired, and the obliquity at which the threats
impacted the armor. Actual armor test data shall be provided, if available, and shall
include the residual penetration depth into the witness plate or the amount of the
target remaining after defeating the threats. For each AMPV variant, the Contractor
shall provide Armor and Vehicle Schematics of each vehicle aspect view (e.g.
overhead, sides, front, rear, underbody). The report shall include completed data
sheets IAW the Contract Reference in Block 5.

Block 9: If content is as at the For Official Use Only (U/FOUOQ) level, the report
shall be marked as “Distribution D”. If content is at the SECRET level, the report
shall be marked “SECRET”.

Block 12: Initial submission is due at SOWM.

Block 13: Subsequent submissions shall be submitted NLT 30 calendar days prior
to CDR. Final submission is due 30 calendar days prior to IDR.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

Block 14: Contractor responses to the data requirements below may be at the For
Official Use Only (U/FOUO) level, or at the SECRET level. For a U/FOUO level
response, electronic submissions shall be uploaded for the AMPV Data Manager's
review within the Government's Integrated Data Environment (IDE). The
Contractor shall provide email notification of data submissions to the AMPV Data
Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst. For a
SECRET level response, the deliverable shall be submitted via registered mail to
the AMPV classified mailing address. In addition (for SECRET level responses), a
U/FOUO cover sheet report shall be submitted electronically to Government's
Integrated Data Environment (IDE) and shall contain the date the SECRET level
response was submitted. The submission shall be prepared and delivered in an
editable Microsoft Office 2007 file format (MS Word, MS Excel).

AMPV Data 1 0 1
Manager

15. TOTAL 1 0 1

G. PREPARED BY H. DATE 1. APPROVED BY
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ X__TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B0Q7 Geometric Three Dimensional Drawings

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
See BLK 16 SFAE-GCS-ABCT

7. DD250 REQ 9 DIST. STATEMENT | 10. FREQUENCY 12 DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
N/A REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE c 11. AS OF DATE 13. DATE OF SUBSEQUENT . ADDRESSEE FINAL
SUBMISSION DRAFT

A ASREQ ASREQ

Reg | Repro

16. Remarks AMPV Data 1 0| 1
BLK 4: The contractor shall submit Solid Models of the Armored Multi-Purpose Manager
Vehicles, including structural and material properties.

The contractor shall submit Solid Models of each of the AMPV complete variants,
including structural and material properties. The models shall reflect the latest
accepted configuration at the time of submittal.

The models shall be suitable to perform Finite Element Analysis (FEA) using third
party simulation packages.

The data shall be in Pro-E format such that the dimensional data is preserved and
is accurate and correct.

BLK 12: Initial submission shall be delivered NLT CDR.

Block 13: Subsequent delta submissions shall be submitted as requested by the
Government and shall be submitted within 30 calendar days of Government
request.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

BLK 14: The data shall be delivered to the Government on a Digital Video Disk
(DVD). Contractor responses to the data requirements are at the SECRET level
and this deliverable shall be submitted via registered mail to the AMPV classified
mailing address. In addition, a U/FOUO cover sheet report shall be submitted
electronically to the Government's Integrated Data Environment (IDE). The
Contractor shall provide email notification of data submissions to the AMPV Data
Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst. and
shall contain the date the SECRET level response was submitted.

15. TOTAL 1 0 1

G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Renee Trancygier 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B008 Underbody Blast Analysis Package

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
See BLK 16

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14. DISTRIBUTION

8. APP CODE

A

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

N/A

See BLK 16

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg

Repro

16. Remarks

Block 4:

The Underbody Blast Analysis Package shall include models/simulations, model
inputs detailing the material properties, assumptions used to model each event,
and model results for the driver, passenger, and crew acceleration data as
identified in ITOP 4-2-508. The analysis and report shall be executed using the
complete vehicle designs including all subsystems, components (including GFE),
and occupants. The Package shall also include model results for system
performance, including identification of hull deformations or breaches. The
Package shall provide acceleration profile for the vehicle system from the blast
event location through the center of vehicle to the passenger area. The
deliverables shall be capable of allowing the Government to simulate the event and
verify assumptions and methods without developing additional files. The package
shall include completed data sheets (Attachment 019).

Block 9: If content is as at the For Official Use Only (U/FOUO) level, the package
shall be marked as “Distribution D”. If content is at the SECRET level, the package
shall be marked “SECRET".

Block 12: Initial submission shall be submitted NLT 30 calendar days prior to CDR.

Block 13: Subsequent delta submissions shall be submitted NLT 75 calendar days
prior to Underbody System Level or Full Up System Level Live Fire event.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

Block 14: Contractor responses to the data requirements below may be at the For
Official Use Only (U/FOUO) level, or at the SECRET level. For a U/FOUO level
response, the electronic submission shall be uploaded for the AMPV Data
Manager’s review within the Government’s Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

For a SECRET level response, the deliverable shall be submitted via registered
mail to the AMPV classified mailing address. In addition (for SECRET level
responses), a U/FOUO cover sheet report shall be submitted electronically to the to
the Government's Integrated Data Environment (IDE). and shall contain the date
the SECRET level response was submitted. The Contractor shall provide email
notification of data submissions to the AMPV Data Manager, PCO, Contract
Specialist, COR, and AMPV Procurement Analyst. The report submission shall be
prepared and delivered in an editable Microsoft Office Suite.

AMPV Data 1
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B009 Operator and Maintainer TM Material for R&D
Equipment
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-Misc-81414

SFAE-GCS-HBCT-SM/ MS

463

7.DD250 REQ
DD

8. APP CODE

A

9. DIST. STATEMENT
REQUIRED

A

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14.

DISTRIBUTION

11. AS OF DATE

ASREQ

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg | Repro

16. Remarks

REMARKS:

BLK 4: The operator and maintainer TM material for the proposed AMPV Cold Start
Kit shall include a technical description, instructions for operation and use, related
troubleshooting information and safety instructions.

BLK 12: The Contractor shall deliver the required data no later than the delivery
date of the first test vehicle per the AMPV program schedule.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments

BLK 14:
The Contractor shall prepare and submit CDRL in Contractor's format in an
editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

__T™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B010 Mass Properties Control and Management Process

(MPCMP) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81452A (T)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT
LT REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14. DISTRIBUTION

8. APP CODE C

A o

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 4: The DID is tailored as follows. The following sections are replaced with the
language below:

3.1. The report shall depict the information that best conveys the metrics that
reflect the level of confidence in mass properties/weight estimates/data.

3.2 The report shall be comprised of component/LRU level item weight information
in accordance with the IBOM and WBS and additionally the weight, center of
gravity (CG) location, and mass moment of inertia for the entire vehicle.

3.4.Format for the MPCMP Report is as follows:

i. Foreword

ii. List of illustrations

iii. Summary

iiii. Weight growth or reduction from previous submission

1. Introduction

2. Mass properties definitions

3 Vehicle reference axis

4. Weight/CG & inertia data

4.1. Weight info for component/LRU level items

4.2. Weight, center of gravity (CG) location, and mass moment of inertia for the
entire vehicle.

4.2.1 Curb Weight

4.2.2 Combat Weight

4.2.3 Gross Vehicle Weight

4.2.4 Vehicular Center of Gravity (CG) & Mass Moment of Inertia

3.5 Each AMPV Variant developed by the contractor and delivered to the
Government shall have its own associated Report.

BLK 12: Initial submission shall be submitted at PDR

BLK 13: Subsequent submissions shall be submitted at any subsequent technical
review (i.e., CDR, IDR, TRR, FCA, SVT, and PRR).

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 10 business days of receipt of government
comments. The Government will provide comments to re-submission within 10
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 5 business days of
receipt of comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in an

AMPV Data 1
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editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP

™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

BO11

Load Plan

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

SEE BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

N/A

8. APP CODE

A

9. DIST. STATEMENT
REQUIRED

C

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14.

DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

a. ADDRESSEE

b. COPIES

FINAL

DRAFT g eg

Repro

16. Remarks

Block 4: This load plan shall include detailed space claim/package space analyses
detailing optimum vehicle locations for all internal and external payload items in the
AMPV, for each AMPV variant at Gross Vehicle Weight and Combat Weight. The
load plan shall include details showing the available useable space(s). The load
plan shall describe the designated stowage locations for the ammunition quantities,
Basic Issue items (BIl), Components of the End Item (COEI), and specified
Additional Authorizations List (AAL).

This load plan shall include a Equipment Depot (ED) and Equipment Troop (ET)
drawing list that contains the current COEI, BIl and AAL components for mission
requirements on AMPV variants. The ED and ET drawing list shall include in
separate columns: Cage Code; NSN; Part Number; Drawing or Specification
Number; Nomenclature or Description; Quantity; Stowage Location; and Type
(identify COEL, BII, or AAL).

This load plan shall include a stowage and strapping diagram that reflects the
current load configuration of each AMPV variant.

Block 12: Initial submission is due 30 calendar days prior to PDR.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in a
resubmission by the Contractor within 30 calendar days of receipt of government
comments.

Block 10 and 13: Subsequent submissions are due at any subsequent Technical
Review (i.e., CDR, IDR, TRRs, FCA, SVR, PRR).

If CLIN 0015AB is exercised, the Contractor shall submit an updated load plan in
the event that load plan changes occur following the final load plan submission,
NLT 30 days following the load plan change.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite. The CAD/CAE drawings or renderings shall be
converted into schematics and shall be delivered in an editable Microsoft Office
Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATA

B012

ITEM

Subsystem Design Analysis Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-GDRQ-80567A(T) — SEE BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT

N/A REQUIRED

8. APP CODE

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

ASREQ

C

11. AS OF DATE

13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 4: The DID is tailored as follows:
Delete Lines 7.3, 10.2.1 and 10.3.3 - 10.3.7.

In addition to the content of the DID, the deliverable shall include detailed logical
wiring diagrams, schematics, and physical routing diagrams, including the
C4ISR/EW and VETRONICS architectures, fuel, pneumatic, hydraulic, cooling, and
lubrication systems for the complete AMPV FoV. The deliverable shall also include
a description of the architecture, pin outs, inter-device connections, and cable
management approach.

BLK 12: Initial submission is due at PDR.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in a
resubmission by the Contractor within 30 calendar days of receipt of government
comments.

BLK 13: If design changes, obsolescence, or new capabilities impact the
submission data, the Contractor shall submit updated data at each technical review
(i.e., CDR, IDR, TRR, FCA, SVT, and PRR).

If CLIN 0015AB is exercised, the Contractor shall submit updated routing diagrams
in the event that design changes, obsolescence, or new capabilities changes occur
following the final routing diagram submission, NLT 30 days following the routing
change.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite. The deliverable format for 2D diagrams and
schematics shall be in a human-readable format using Microsoft Visio. Physical
routing diagrams may be pictures or images captured from 3D CAD Models.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email naotification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP ™

C. CATEGORY:
OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B013

2. TITLE OF DATAITEM

Vehicle Network Configuration Package

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

SEE BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

12. DATE OF FIRST SUBMISSION
ASREQ

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
A ASREQ

a. ADDRESSEE

b. COPIES

FINAL
Reg | Repro

DRAFT

16. Remarks
BLK 4: Structure/format for this deliverable shall be coordinated with the
Government prior to delivery.

The Vehicle Network Configuration package shall include the following if
applicable:

a. The detailed Internet Protocol (IP) Addressing schema include addressing,
sub-netting, routing/switching and other network attached device configurations
for all internal and external networks configured on the AMPV FoV.

b. A report describing AMPV compliance with IPv6 and IPv4 with IPv6 policies
and the DoD IPv6 Capable definitions as specified in the DoD CIO
Memorandum, DoD Internet Protocol Version 6 (IPv6) Definitions (26 June
2008).

c. The detailed Controller Area Network (CAN) database file for the Vehicle
Sensor data bus(es), including messaging, addresses, data fields, states, etc.

d. Configuration files for routers/switches on the C4ISR/EW data bus for each
delivered vehicle.

BLK 10, 12 and 13: The Contractor shall submit the Vehicle Network Configuration
Package to the Government NLT the PDR. If design changes, obsolescence, or
new capabilities impact the submission data, the Contractor shall submit updated
data at each technical review (i.e., CDR, IDR, TRR, FCA, SVT, and PRR.

If CLIN 0015AB is exercised, the Contractor shall submit updated Vehicle Network
Configuration Package in the event that design changes, obsolescence, or new
capabilities impact the submission data following the final Vehicle Network
Configuration Package submission, NLT 60 days following the change.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite. Each report shall include a table of contents. This
shall include a listing of all major subjects and the page number on which they
appear.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV

AMPV Data
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Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Katherine Bienkowski-Lucas 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP ™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B014

(EMITP)

2. TITLE OF DATAITEM

Electromagnetic Interference Test Procedures

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-EMCS-80201C

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

2/subsystem

12. DATE OF FIRST SUBMISSION 14,
ASREQ

DISTRIBUTION

b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT FINAL

a. ADDRESSEE

8. APP CODE C

A

SUBMISSION
ASREQ

DRAFT

Reg

Repro

16. Remarks

BLK10:
One draft (see BLK12), One final (see BLK13)

BLK 12: First Submission is 60 calendar days prior to CDR.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in a
resubmission by the Contractor within 30 calendar days of receipt of government
comments.

BLK 13: Second submission is 30 calendar days prior to test.

BLK 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Contractor responses to the data requirements may be at the For Official Use Only
(U/FOUO) level or at the SECRET level. For a U/FOUO level response, electronic
submissions shall be uploaded for the AMPV Data Manager's review within the
Government's Integrated Data Environment (IDE). The Contractor shall provide
email notification of data submissions to the AMPV Data Manager, PCO, Contract
Specialist, COR, and AMPV Procurement Analyst.. For a SECRET level response,
the deliverable shall be submitted via registered mail to the AMPV classified
mailing address. In addition (for SECRET level responses), a U/FOUO cover
sheet report shall be submitted electronically to the Government's Integrated Data
Environment (IDE) and shall contain the date the SECRET level response was
submitted.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP ™

C. CATEGORY:
OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B015

2. TITLE OF DATAITEM

Electromagnetic Interference Test Report (EMITR)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-EMCS-80200C

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

N/A

8. APP CODE

9. DIST. STATEMENT
REQUIRED

C

10. FREQUENCY

1/subsystem ASREQ

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

11. AS OF DATE
SUBMISSION

13. DATE OF SUBSEQUENT

a. ADDRESSEE FINAL

DRAFT

A N/A

Reg

Repro

16. Remarks
BLK 12: The Contractor shall submit 30 calendar days after test.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in a
resubmission by the Contractor within 30 calendar days of receipt of government
comments.

BLK 14:
The Contractor shall prepare and submit CDRL in Contractor's format in an
editable Microsoft Office Suite.

Contractor responses to the data requirements may be at the For Official Use
Only (U/FOUO) level or at the SECRET level. For a U/FOUO level response,
electronic submissions shall be uploaded for the AMPV Data Manager's review
within the Government's Integrated Data Environment (IDE). The Contractor shall
provide email notification of data submissions to the AMPV Data Manager, PCO,
Contract Specialist, COR, and AMPV Procurement Analyst.. For a SECRET level
response, the deliverable shall be submitted via registered mail to the AMPV
classified mailing address. In addition (for SECRET level responses), a U/[FOUO
cover sheet report shall be submitted electronically to the Government's Integrated
Data Environment (IDE) and shall contain the date the SECRET level response was
submitted.

AMPV Data 1
Manager

1

15. TOTAL 1

G. PREPARED BY
Brent Wilson

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATA ITEM
B016 Electromagnetic Environmental Effects (E3)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See BLK 16

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

a. ADDRESSEE

b. COPIES

FINAL
Reg | Repro

DRAFT

16. Remarks

BLKs 4, 10, 12, and 13:

E3 Control Plan (IAW DI-EMCS-81540B) shall be submitted at contract award
and E3 Verification Plan (IAW DI-ECMS-81541B) shall be submitted 60 calendar
days prior to DTRR.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 21 calendar days of receipt of government
comments.

The contractor shall document any analysis, tests, or inspections performed that
are required by the verification sections of ATPD 2407, E3 for US Army Tank and
Automotive Vehicle Systems tailored from MIL-STD-464C in the E3 Verification
Plan.

The contractor shall document their evaluation of the electromagnetic test
procedures and results conducted on GFE/GFM selected for this integration and
include identification of potential system E3 non-compliances and/or risks in the
E3 Verification Plan.

The contractor shall document the system level Bonds and Ground Inspection
procedures in the E3 Verification Plan.

BLK 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Contractor responses to the data requirements may be at the For Official Use Only
(U/FOUO) level or at the SECRET level. For a U/FOUQ level response, electronic
submissions shall be uploaded for the AMPV Data Manager's review within the
Government's Integrated Data Environment (IDE). The Contractor shall provide
email notification of data submissions to the AMPV Data Manager, PCO, Contract
Specialist, COR, and AMPV Procurement Analyst. For a SECRET level response,
the deliverable shall be submitted via registered mail to the AMPV classified
mailing address. In addition (for SECRET level responses), a U/FOUOQ cover
sheet report shall be submitted electronically to the Government's Integrated Data
Environment (IDE) and shall contain the date the SECRET level response was
submitted.

AMPV Data
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15. TOTAL

G. PREPARED BY
Brent Wilson

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B017 Nuclear Survivability Program Plan

2. TITLE OF DATAITEM

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-NUOR-80156A (T)

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT
N/A REQUIRED

10. FREQUENCY

See BLK 16

12. DATE OF FIRST SUBMISSION

See BLK 16

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See BLK 16

8. APP CODE A

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

BLK 4: In addition to the content of the DID, the Contractor shall develop and
deliver a Nuclear Survivability Program Plan that describes the Contractor's
system and subsystem nuclear survivability. Subsystem information shall include,
but shall not be limited to, rationale on why the subsystem was nuclear survivable
(i.e. what mission critical function it supports), the method in which they achieve
nuclear survivability, and the processes and resources used to obtain compliance
with the overall nuclear survivability requirement.

BLK 12: Submission shall be 30 calendar days after SOWM. Should this data
deliverable require revision after initial delivery, the Contractor shall redeliver the
data on a date mutually agreed to by the parties.

The Government will provide comments within 14 calendar days after receipt of
the first submission. Comments from the Government on the draft Nuclear
Survivability Program Plan shall be addressed in a resubmission by the Contractor
within 14 calendar days of receipt of comments. Government comments on any
Nuclear Survivability Program Plan updates shall be addressed in resubmission by
the Contractor within 7 calendar days of receipt of comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
Manager
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15. TOTAL 1

G. PREPARED BY
Brent Wilson

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP

™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B018

Report

2. TITLE OF DATAITEM

Co-site Interference and Antenna Optimization

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

See BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

N/A

8. APP CODE

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

C

11. AS OF DATE

13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

BLK 4: The deliverable shall include detailed placement diagrams to identify the
parts list and location of each antenna, wiring routing, and ancillary radio system
devices mounted on the vehicle. The deliverable shall include radio frequency
(RF) performance characteristics for each antenna installed in the production
location and potential conflicts/obstruction with weapon or mortar trajectory. Co-
site interference shall be considered in the analysis of all antenna performance.
Additional RF equipment included in the antenna system shall be identified (e.g.
interconnects, splitters, and amplifiers). The deliverable shall include a CAD
model of the outer surface of the vehicle hull updated with potential antenna
placements.

BLK 10, 12 and 13: The Contractor shall submit the initial Co-site Interference and

Antenna Optimization Report to the Government NLT the PDR. If design changes,
obsolescence, or new capabilities impact the submission data, the Contractor shall
submit updated data at each technical review (i.e., CDR, IDR, TRR, FCA, SVT, and
PRR.

If CLIN 0015AB is exercised, the Contractor shall submit an updated Co-site
Interference and Antenna Optimization Report in the event that design changes
impact the submission data following the final Co-site Interference and Antenna
Optimization Report submission, NLT 60 days following the change.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
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15. TOTAL 1

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that

notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection

of information if it does not display a currently valid OMB

control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT |C. CATEGORY

TDP

™ _

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV

F. CONTRACTOR

1. DATA ITEM NO.
BO19

2. TITLE OF DATA ITEM
Contractors System MANPRINT Management Plan

3. SUBTITLE
System MANPRINT Management Plan

4. AUTHORITY (Data Acquisition Document No.)

DI-HFAC XXXXX

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

9. DIST STATEMENT 12. DATE OF FIRST SUBMISSION

ASREQ

7. DD 250 REQ 10. FREQUENCY

ASREQ

14. DISTRIBUTION

b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
ASREQ

SEE BLK 16

a. ADDRESSEE Draft

Final

Reg Repro

DD FORM 1423-1, JUN 90 (EG)

16. REMARKS

Block 9: The Government requires a distribution statement on this data and the contractor
ill contact the IPT lead identified in Block 6 ten days prior to submission of data to obtain
distribution statement information

Block 10, 12 and 13: An initial System MANPRINT Management Plan (SMMP) is due by
the Preliminary Design Review (PDR). An updated SMMP is due by the Critical Design
Review (CDR). The final SMMP is due by the Test Readiness Review (TRR) for
Government approval. The Government shall provide comments to the Contractor after
leach submission. The Contractor is required to address and/or incorporate all Government
comments in subsequent submissions.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the
Government shall be addressed in a re-submission by the Contractor within 7
business days of receipt of comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV
Data Manager's review within the Government's Integrated Data Environment
(IDE). The Contractor shall provide email notification of data submissions to the
IAMPV Data Manager, PCO, Contract Specialist, COR and AMPV Procurement
IAnalyst.

IAMPV Data Manager

15. TOTAL )

G. PREPARED BY H. DATE |. APPROVED BY

J. DATE

PREVIOUS EDITION MAY BE USED.
Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP ™

C. CATEGORY:
OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B020

2. TITLE OF DATAITEM

Information Assurance

3. SUBTITLE
Accreditation Artifact Package

4. AUTHORITY (Data Acquisition Document No.)

SEE BLK 16

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT

a. ADDRESSEE FINAL

8. APP CODE C
SUBMISSION

A ASREQ

DRAFT Reg | Repro

16. Remarks
BLK 4: The Accreditation Artifact Package shall include the following items:

. milestones to achieve Authority to Operate (ATO) during this contract;

. traceability to requirements;

. legal and technical document traceability;

. configuration management plan;

. software development plan;

. administrator and maintainer manual(s);

. user manual(s);

. ports, protocols and services documentation;

i. high and low level architectural design; and other artifacts as needed to meet
documentation requirements.

>oQ D QOO0 TD

BLK 10, 12, and 13:

The Contractor shall submit the initial draft NLT 14 days prior to the Baseline 1A
Scan. Subsequent submission is due 14 days prior to the Post Baseline Scans.
Final submission is due NLT 90 days prior to End of Contract performance.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite. Each report shall include a table of contents.
This shall include a listing of all major subjects and the page number on which they
appear.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data
Manager

1 1

15. TOTAL

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B021 Information Assurance

2. TITLE OF DATAITEM

3. SUBTITLE

|A and Software Scans

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81842 & SEE BLK 16

6. REQUIRING OFFICE
SFAE-GCS-ABCT

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 9. DIST. STATEMENT

N/A REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

8. APP CODE C

a. ADDRESSEE

b. COPIES

FINAL

DRAFT Reg | Repro

16. Remarks
BLK 4: The IA and Software Scan Reports shall include:

a. any vulnerabilities or nonconformance in the system

b. list of Category (CAT) I, CAT Il, and CAT lll risks (if not yet resolved by the
Contractor)

c. root cause determination of issues / risks

d. corrective action development and implementation (if not yet resolved by
Contractor)

e. process control improvement (if needed)

f. schedule to fix the issues and CAT |/ 1l risks (if not yet resolved by Contractor)

g. final scan results

The Scan Reports shall reference only the Security Technical Implementation
Guides
(STIG) that are applicable (http://iase.disa.mil/stigs/index.html.)

BLK 10, 12 and 13:

Baseline Report is due NLT 60 days prior to the Software TRR. Subsequent
submissions are due 60 days prior to delivery. Final submission is due NLT 90
days prior to End of Contract performance.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in a
resubmission by the Contractor within 30 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite. Each report shall include a table of contents. This
shall include a listing of all major subjects and the page number on which they
appear.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data
Manager

1 1

15. TOTAL

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER __Start of Work

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B022

2. TITLE OF DATAITEM

Software Development Plan (SDP)

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81427A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

DD

10. FREQUENCY

ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

BLK 10, 12, 13:

The Contractor shall submit the draft Software Development Plan (SDP) no later
than 45 calendar days after the SOWM. The Government will review and provide
comments within 21 calendar days. The Contractor shall submit the updated SDP
within 10 business days of receipt of Government comments.

The Contractor shall submit an updated SDP no later than 45 calendar days prior
to the Software Preliminary Design Review. The Government will review and
provide comments within 21 calendar days. The Contractor shall also provide a
final version of the SDP at least 45 calendar days prior to the Software Critical
Design Review. The Government will review and provide comments within 21
calendar days. The Contractor shall submit the updated SDP within 10 business
days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SDP within 10 business days of
receipt of Government comments.

Block 14: Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

AMPV Data 1
Manager

0 1

15. TOTAL 1

H. DATE
8/24/2012

G. PREPARED BY I. APPROVED BY

Hamza Zobair

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ____TM OTHER ___ Start of Work

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B023 Software Design Description (SDD)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81435A

6. REQUIRING OFFICE
SFAE-GCS-ABCT-SA

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

DD REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit a preliminary/draft Software Design Description
(SDD) to the Government at least 45 calendar days prior to the Software
Preliminary Design Review. The Government will review and provide comments
within 21 calendar days. The Contractor shall submit the updated preliminary/draft
SDD within 10 business days of receipt of Government comments.

The Contractor shall submit a final SDD no later than 45 calendar days prior to the
Software Critical Design Review. The Government will review and provide
comments within 21 calendar days. The Contractor shall submit the updated SDD
within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SDD within 10 business days of
receipt of Government comments.

For Test Software:

The Contractor shall submit the document at least 45 calendar days prior to the
start of coding of the specific Test Software. The Government will review the
documents and provide comments within 15 calendar days. The Contractor shall
submit the updated documents within 10 business days of receipt of the
Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR, and AMPV Procurement Analyst.

AMPV Data 1 0 1
Manager

15. TOTAL 1 O 1

G. PREPARED BY H. DATE 1. APPROVED BY
Hamza Zobair 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER ___ Start of Work

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B024 Firmware Support Manual (FSM)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81448A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

DD

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

8. APP CODE C

b. COPIES

a. ADDRESSEE
DRAF

FINAL

T

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit the FSM NLT 30 calendar days after the conclusion of
the Software Qualification Test.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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CONTRACT DATA REQUIREMENTS LIST
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Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER __Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B025 Software Programmer's Guide

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81633

6. REQUIRING OFFICE

SFAE-GCS-ABCT-SA

7. DD250 REQ

DD

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE C

A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit a preliminary/draft Software Programmers Guide
(SPG) to the Government NLT 45 calendar days prior to the Software Preliminary
Design Review. The Government will review and provide comments within 21
calendar days. The Contractor shall submit the updated preliminary/draft SPG
within 10 business days of receipt of Government comments.

The Contractor shall submit a final SPG no later than 45 calendar days prior to the
Software Critical Design Review. The Government will review and provide
comments within 21 calendar days. The Contractor shall submit the updated SPG
within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SPG within 10 business days of
receipt of Government comments.

For Test Software:

The Contractor shall submit the document at least 45 calendar days prior to the
start of coding of the specific Test Software. The Government will review the
documents and provide comments within 15 calendar days. The Contractor shall
submit the updated documents within 10 business days of receipt of the
Government comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B026 Software Reliability Program Plan (SRPP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
SAE-JA1003

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT

REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE

A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
Block 10, 12, and 13:

The Contractor shall submit the draft Software Reliability Program Plan (SRPP) no
later than 45 calendar days prior to the Software Preliminary Design Review. The
Government will review and provide comments within 21 calendar days. The
Contractor shall submit the updated SRPP within 10 business days of receipt of
Government comments.

The Contractor shall also provide a final version of the SRPP NLT 45 calendar
days prior to the Software Critical Design Review. The Government will review and
provide comments within 21 calendar days. The Contractor shall submit the
updated SRPP within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SRPP within 10 business days of
receipt of Government comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ____TM ____ OTHER ___ Start of Work
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B027 Software Configuration Management Plan (SCMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-CMAN-80858B

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

DD REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks
This is a subset of the overall configuration management plan.

Block 10, 12, and 13:

The Contractor shall submit the draft Software Configuration Management Plan
(SCMP) at SOWM. The Government will review and provide comments within 21
calendar days. The Contractor shall provide the updated document within 15
calendar days after receipt of Government comments.

The Contractor shall also provide a final version of the SCMP at least 45 calendar
days prior to the Software Critical Design Review. The Government will review and
provide comments within 21 calendar days. The Contractor shall submit the
updated SCMP within 15 calendar days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SCMP within 10 business days of
receipt of Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
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™ OTHER ___ Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO
B028

2. TITLE OF DATA ITEM
Software Requirement Specification (SRS)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81433A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

12. DATE OF FIRST SUBMISSION

ASREQ

9. DIST. STATEMENT
REQUIRED

7. DD250 REQ

DD

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE C

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit a preliminary/draft Software Requirements
Specification (SRS) to the Government NLT 45 calendar days prior to the Software
Preliminary Design Review. The Government will review and provide comments
within 20 calendar days. The Contractor shall submit the updated preliminary/draft
SRS within 10 business days of receipt of Government comments.

The Contractor shall also provide a final version of the SRS at least 45 calendar
days prior to the Software Critical Design Review. The Government will review and
provide comments within 20 calendar days. The Contractor shall submit the
updated SRS within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SRS within 10 business days of
receipt of Government comments.

The above time requirements apply to all software requirement-related
documentation that will drive software development and subsequent software
testing. This includes, but is not limited to, SRSs generated in accordance to the
cited DID, Technotes generated to Contractors format, and graphical
representations, such as Harel charts.

For Test Software:

The Contractor shall submit the document no later than 45 calendar days prior to
the start of coding of the specific Test Software. The Government will review the
documents and provide comments within 20 calendar days. The Contractor shall
submit the updated documents within 10 business days of receipt of the
Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER __Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B029 Interface Requirement Specification (IRS)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81434A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

DD

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit a preliminary/draft Interface Requirement Specification
(IRS) to the Government at least 45 calendar days prior to Software Preliminary
Design Review. The Government will review and provide comments within 21
calendar days. The Contractor shall submit the updated preliminary/draft IRS within
10 business days of receipt of Government comments.

The Contractor shall also provide a final version of the IRS at least 45 days prior to
the Software Critical Design Review. The Government will review and provide
comments within 21 calendar days. The Contractor shall submit the updated IRS
within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated IRS within 10 business days of
receipt of Government comments.

For Test Software:

The Contractor shall submit the document at least 45 calendar days prior to the
start of coding of the specific Test Software. The Government will review the
documents and provide comments within 21 calendar days. The Contractor shall
submit the updated documents within 10 business days of receipt of the
Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Form Approved
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER Start of Work

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B030 Interface Design Description (IDD)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81436A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

DD

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE C

A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit a preliminary/draft Interface Design Document (IDD) to
the Government at least 45 calendar days prior to Software Preliminary Design
Review. The Government will review and provide comments within 21 calendar
days. The Contractor shall submit the updated preliminary/draft IDD within 10
business days of receipt of Government comments.

The Contractor shall submit the final IDD to the Government at least 45 calendar
days prior to Software Critical Design Review. The Government will review and
submit comments within 20 calendar days. The Contractor shall submit the
updated final IDD within 10 business days of receipt of the Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated IDD within 10 business days of
receipt of Government comments.

For Test Software:

The Contractor shall submit the document at least 45 calendar days prior to the
start of coding of the specific Test Software. The Government will review the
documents and provide comments within 20 calendar days. The Contractor shall
submit the updated documents within 10 business days of receipt of the
Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER ___ Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B031 Software Version Description (SVD)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81442A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14.

DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

a. ADDRESSEE

b. COPIES

FINAL

DRAFT Reg | Repro

16. Remarks
BLK10, 12, 13:
For Tactical Software:

The Contractor shall submit the Software Version Description (SVD) within 14
calendar days after the conclusion of the Software Formal Qualification Test. The
Government will review and submit comments within 14 calendar days. The
Contractor shall submit the updated SVD within 10 business days of receipt of the
Government comments.

For Test Software:

The Contractor shall submit the SVD within 14 calendar days after the conclusion
of the testing. The Government will review and submit comments within 14
calendar days. The Contractor shall submit the updated SVD within 10 business
days of receipt of the Government comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATA ITEM
B032 Software Test Plan (STP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81438A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

DD

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK10, 12, 13:
For Tactical Software:

The Contractor shall submit the Software Test Plan (STP) as follows:

If the STP is linked to a Design Review: The Contractor shall submit the document
NLT 45 calendar days prior to Software Preliminary Design Review. The
Government will review and submit comments within 20 calendar days. The
Contractor shall submit the updated STP within 10 business days of receipt of
Government comments.

If the STP is not linked to a Design Review: The Contractor shall submit the STP
NLT 45 calendar days prior to Software Test Readiness Review. The Government
will review and submit comments within 20 calendar days. The Contractor shall
provide the final STP within 10 business days of receipt of Government comments.

The STP shall cover testing to be performed on all testing assets (e.g., laboratory,
vehicle) that will be used for verifying the correct implementation of the specified
software requirements.

For Test Software:

The Contractor shall submit the document NLT 45 calendar days prior to the start
of the use of the particular test software for formal testing. The Government will
review the documents and provide comments within 20 calendar days. The
Contractor shall submit the updated documents within 10 business days of receipt
of the Government comments.

Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email naotification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
Manager

0 1

15. TOTAL 1

G. PREPARED BY
Hamza Zobair

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER ___ Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B033 Software Test Description (STD)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81439A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

DD

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK10, 12, 13: The Contractor shall submit a draft of the Software Test Description
(STD), including Test Procedures, as follows:

For Tactical Software:

If the STD is linked to a Design Review: the draft Document and Test Procedures
shall be submitted NLT 45 calendar days prior to Software Critical Design Review.
The Government will review and submit comments within 20 calendar days. The
Contractor shall submit the updated STD, including updated Test Procedures,
within 10 business days of receipt of the Governments comments.

If the STD is not linked to a Design Review: The Contractor shall submit a draft
Software Test Description, including Test Procedures, NLT 45 calendar days prior
to the Software Formal Qualification Test. The Government will review and submit
comments within 20 calendar days. The Contractor shall submit the final STD
including updated Test Procedures, within 10 business days of receipt of
Government comments.

NOTE: Since the number of Test Procedures comprising the Formal Qualification
Test will dictate the length of time actually needed to perform an adequately
review, more accurate required submission and turn-around times can be made
once the number of Test Procedures is known.

In all cases, complete tracing of all requirements covered by all Tests (i.e., new
requirement implementation and previously covered ‘regression’ tests), consisting
of the trace of requirements from high level specifications, through intermediate
requirement specifications (e.g., Software Requirement Specifications, Interface
Requirement Specifications, Technotes, or equivalent documentation), and down to
the specific Test Cases verifying the correct implementation of the requirement, as
currently stored in DOORS or equivalent database, shall be provided as part of the
STD document as called out by the referenced Data Item Description, or as a
separate Appendix or document.

The STD shall cover all testing performed on testing assets (e.g., in laboratories,
on vehicle) that will be used for verifying the correct implementation of the specified
software requirements.

For Test Software:

The Contractor shall submit the document at least 45 calendar days prior to the
start of the use of the particular test software for formal testing. The Government
will review the documents and provide comments within 30 calendar days. The
Contractor shall submit the updated documents within 10 business days of receipt
of the Government comments.

AMPV Data 1
Manager

0 1
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Block 14: The Contractor shall prepare and submit CDRL in contractor's format in

an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 1 0 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Hamza Zobair 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B034 Software Test Report (STR)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81440A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

See BLK 16

7. DD250 REQ

DD

10. FREQUENCY

See BLK 16

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

See BLK 16

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 10, 12, 13:
For Tactical Software:

The Contractor shall submit the Software Test Report (STR) to the Government
NLT 30 calendar days after completion of the Software Formal Qualification Test.
The Government will review and provide comments within 21 calendar days. The
Contractor shall update and submit the updated STR within 10 business days of
receipt of Government comments.

The STR shall include the test results on the testing performed on all testing assets
(e.g., in laboratories, on vehicle) that were used for verifying the correct
implementation of the specified software requirements.

For Test Software:

The Contractor shall submit the STR to the Government NLT 45 calendar days
after completion of testing. The Government will review and provide comments
within 21 calendar days. The Contractor shall update and submit the updated
Software Test Report within 10 business days of receipt of Government comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
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15. TOTAL 1

G. PREPARED BY
Hamza Zobair

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B035 Scientific and Technical Reports

2. TITLE OF DATAITEM

3. SUBTITLE
Integration Problem Report (IPR)/Problem

Change Report (PCR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80711A

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

DD

8. APP CODE

A

9. DIST. STATEMENT
REQUIRED

C

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

a. ADDRESSEE

b. COPIES

FINAL

DRAFT Reg

Repro

16. Remarks

BLK4:

The contractor shall prepare and submit Integration Problem Report (IPR) and
Problem Change Report (PCR) for each problem detected in software product.
Each problem shall be classified by appropriate and approved category and
priority.

In addition to actual PCRs, the contractor shall provide analysis/report specifying
the following:

a) Detecting trends in the problems reported.

b) Determining whether problems have been resolved, adverse trends have been
reversed, and changes have been correctly implemented without additional
problems.

Block 10, 12, and 13:
Report shall be submitted on a monthly basis after Software Requirements Review
(SRR).

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data
Manager

1 0 1

15. TOTAL

G. PREPARED BY
Hamza Zobair

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER Start of Work

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B036 Software User Manual (SUM)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81433A

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A ASREQ
16. Remarks AMPV Data 1 0 1
BLK 10, 12, 13: Manager
For Tactical Software:
The Contractor shall submit the Software User Manual (SUM) NLT 30 calendar
days after the conclusion of the Software Formal Qualification Test. The
Government will review and submit comments within 15 business days. The
Contractor shall submit the updated SUM within 10 business days of receipt of the
Government comments
For Test Software:
The Contractor shall submit the SUM NLT 30 calendar days after the conclusion of
the testing. The Government will review and submit comments within 15 calendar
days. The Contractor shall submit the updated SUM within 10 business days of
receipt of the Government comments.
Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
15. TOTAL 1 O 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Hamza Zobair 8/24/2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ____TM ____ OTHER ___ Start of Work
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B037 Software Product Specification (SPS)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81441A SFAE-GCS-ABCT
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A ASREQ
16. Remarks AMPV Data 1 0 1
BLK4: The Contractor shall deliver any software executables and source code, Manager
including subcontractor’s software executables and source code as well as any
models and test environment developed for system validation to the Government
with unlimited rights described in clause DFAR 252.227-7014.
The Software Product Specification shall include, but not limited to, the following
items applicable to the subject software release:
* Interface Control Drawings
* Interface Design Description (DI-IPSC-81430A)
* Interface Requirement Specification (DI-IPSC-81434A
» Software Design Description (DI-IPSC-81435A)
* Software Development Plan (DI-IPSC-81427A)
* Source Code (prime and subcontractors as well as models/test environment),
Logic and Build Scripts
« Software Requirements Specification (DI-IPSC-81433A)
« Software Test Plan (DI-IPSC-81438A)
« Software Test Description (DI-IPSC-81439A)
» Software Test Report (DI-IPSC-81440A)
+ Software User Manual (DI-IPSC-81443A) (Only if applicable)
The above may be included in the main body of the specification, as an appendix,
or may be referenced and provided as separate documents.
BLK10, 12, 13:
For Tactical and Test Software:
The Contractor shall submit the Software Product Specification to the Government
within 30 calendar days after Software Qualification Test completion. Software
source code shall be made available upon Government request 30 calendar days
after the Software Formal Qualification Test.
The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
business days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 business days of
receipt of comments.
BLK14: The Contractor shall upload the electronic submissions of data
requirements for the AMPV Data Manager's review within the Government's
Integrated Data Environment (IDE). The Contractor shall provide email notification
of data submissions to the AMPV Data Manager, PCO, Contract Specialist, COR
and AMPV Procurement Analyst. 15 TOTAL 1 10| 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Hamza Zobair 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP ™

C. CATEGORY:
__ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B038

2. TITLE OF DATAITEM

Scientific and Technical Reports

3. SUBTITLE
Subcontractor Management Control Plan (SMCP)

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ

LT

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT

a. ADDRESSEE FINAL

8. APP CODE C
SUBMISSION

A ASREQ

DRAFT

Reg | Repro

16. Remarks

BLK 4: The Contractor shall ensure that all requirements as defined in this scope of
work are flowed down to all suppliers performing software tasking under this effort,
and is responsible for ensuring that the quality of all software, documentation, and
programming materials procured from his subcontractors conform to the contract
requirements. The Contractor is responsible for imposing the software quality
requirements on any and all subcontractors they may be employed for the
development of defense department software. Accordingly, the Contractor shall
conduct periodic audits of its subcontractor's SQAP, SQA plan, and execution
thereof to ensure that all requirements are being satisfied and that the software
being developed possesses the highest degree of quality feasible.

Block 10, 12, and 13:

The Contractor shall submit the draft Subcontractor Management Control Plan
(SMCP) no later than 45 calendar days prior to the Software Preliminary Design
Review. The Government will review and provide comments within 20 calendar
days. The Contractor shall submit the updated SMCP within 10 business days of
receipt of Government comments.

The Contractor shall also provide a final version of the SMCP at least 45 calendar
days prior to the Software Critical Design Review. The Government will review and
provide comments within 20 calendar days. The Contractor shall submit the
updated SMCP within 10 business days of receipt of Government comments.

Any revisions after the Software Critical Design Review will be provided to the
Government 30 calendar days prior to being released for Government review and
approval. The Government will review and provide comments within 15 calendar
days. The Contractor shall submit the updated SMCP within 10 business days of
receipt of Government comments.

Block 14:
The Contractor shall prepare and submit CDRL in contractor's format in an editable
Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
Manager

0 1

15. TOTAL 1

G. PREPARED BY
Hamza Zobair

H. DATE
8/24/2012

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B039 Obsolescence Technical Data
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A SFAE-GCS-ABCT
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
N/A REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A ASREQ
16. Remarks AMPV Data 1
BLK4: Manager
The Contractor shall provide any technical data generated and/or obtained as a
result of part obsolescence and/or unavailability.
The Contractor shall use the format of their choosing when developing the
Obsolescence Technical Data.
BLK 10, 12, and 13:
The Contractor shall notify the Government fourteen (14) calendar days following
the identification of parts that have, or will become, unavailable and/or obsolete.
The Contractor shall submit the associated technical data to the Government on
dates mutually agreed to by both parties.
The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.
Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
15. TOTAL 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Katherine Bienkowski-Lucas 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B040 Obsolescence Management Plan

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
STANAG-4597 ED.I

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

14.

DISTRIBUTION

12. DATE OF FIRST SUBMISSION

ASREQ

11. AS OF DATE

13. DATE OF SUBSEQUENT

a. ADDRESSEE

b. COPIES

FINAL

8. APP CODE A
SUBMISSION

A ASREQ

DRAFT

Reg | Repro

16. Remarks

BLK4:

The Contractor shall provide an Obsolescence Management Plan to the
Government. The Contractor shall use the format of their choosing, approved by
the government, when developing the Obsolescence Management Plan.

BLK 10, 12, and 13:
The initial Obsolescence Management Plan shall be provided to the Government,
for review, within sixty (60) calendar days after contract award.

Thereafter, the Obsolescence Management Plan shall be provided to the
Government on a monthly basis, on the 17th of the month or next business day
thereafter, for the remainder of the contract.

The Government shall provide rejection or approval of the delivered initial
Obsolescence Management Plan within thirty (30) calendar days after delivery of
the Obsolescence Management Plan.

If rejected, the Contractor shall have fourteen (14) calendar days to respond with a
resubmission of the Obsolescence Management Plan with all Government
comments having been addressed.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data
Manager

1
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G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE
8/24/2012

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B041 Scientific and Technical Reports Manufacturing Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80711A

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

LT REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks
BLK4: The following items shall be submitted as the overall Manufacturing Plan:

The Contractor shall develop and submit all necessary manufacturing plans
including material flow plans, process control plans, assembly plans, calibration
plans, and corrosion plans to sustain Low Rate Initial Production (LRIP). The
Contractor shall identify all efforts to obtain federal and state permits and/or
certificates required for use at all assembly, production and vehicle holding
facilities.

The Contractor shall develop and submit all necessary production plans including
quality documents, production lay outs that identify locations for assembly tasks,
necessary tooling, fixturing, production equipment, material storage, and
preservation and storage of tooling to sustain LRIP.

The Contractor shall develop and submit all necessary facility/facilitization plans
to sustain LRIP. The plans shall be broken out by Contractor facility. The plans
shall include plan/facility lay out, building construction plans and assembly
tooling installation plans.

The Contractor shall develop and submit a Manufacturing Management Plan
(MMP). The Contractor's MMP shall include provisions demonstrating the
specific resources, capabilities, knowledge and skill sets required to complete the
LRIP effort. The Contractor shall include provisions for staffing requirements
based upon program size, provide an inventory of skill sets needed. produce
staffing and new hire planning. A critical facilities and equipment listing shall be
provided and updated. The MMP shall also include planning for staffing all LRIP
required facilities. The MMP shall also include detailed production flow charts,
workflow definitions, information technology infrastructure lists .and any other
new tools that may be required for the LRIP effort.

The Government shall be made aware of any obsolescence risks.

The Contractor shall develop and submit a detailed Packaging, Handling, Storage
and Transportation plan for all transportation requirements including transporting
containers/packaging requirements necessary for transportation/handling of items
per the production plan in quantities necessary to sustain LRIP production rates.
The plan shall include all lifting devices or material handling equipment (MHE).
The Contractor shall incorporate re-usability. Equipment described herein shall be
designed to minimize requirements for weight, volume and complexity. The
equipment shall allow easy and rapid teardown and buildup, easy and efficient
fixture, cable and accessory storage and ease of mobility. Where applicable, lifting
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shackles, lockable or retractable caster-type wheels, and forklift pockets shall be
incorporated into the design.

The Contractor shall develop and submit a material accountability/inventory
control plan and process that accounts for both GFM and CFM and provides for
cycle counts at all locations (storage and consumption points) at weekly intervals
to prevent loss or misplacement of material. The Contractor material
accountability/inventory control plan shall include a plan to properly identify
inventory. This plan should also include details for implementing the requirements
of Item Unique Identification (IUID) process for LRU level parts and parts with a
dollar value equal to or greater than $5000.00 (USD). The Contractor material
accountability/inventory control plan shall include a system to minimize required
inventory quantities and storage costs. The Contractor shall develop a plan to
manage the configuration of all GFM and CFM items via updating drawings for
all modifications until installed on the vehicles.

The Contractor shall conduct assessments of manufacturing readiness using
definitions, criteria and processes defined in the Manufacturing Readiness Level
(MRL) Deskbook, 30July2010 as a guide.

The Contractor shall include a provision to manage the configuration of all
GFM/GFE/GFP and CFM items as part of the Material Accountability/Inventory
control plan.

The Contractor shall develop a plan to acquire equipment and materials required
to facilitate testing of systems and sub-systems.

BLK 12: The Contractor shall submit the Manufacturing Plan no later than 180
calendar days after Post Award Conference.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 1
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Katherine Bienkowski-Lucas 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B042 Corrosion Prevention and Control Plan (CPCP)

2. TITLE OF DATAITEM

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ

N/A

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A ASREQ

b. COPIES

a. ADDRESSEE
DRAFT

FINAL

Reg | Repro

16. Remarks
BLK4: The contractor CPCP shall include the following:

1. Specify the design and maintenance corrosion control methods that will be
employed on the system.

2. Include materials, designs, and other engineering considerations which minimize
the impact of the environmental conditions on the system.

3. Identify all methods of packaging, preservation, and storage to be used for the
system. This shall include materials and methods used, as well as the need for
any specialized equipment or facilities for application or storage.

4. Identify procedures for inspection and prevention of corrosion during system
service life.

5. Identify maintenance procedures, materials, facilities/equipment, manpower, and
other associated life-cycle costs. This shall include the costs needed to construct
any specialized facilities or equipment required by the contractor to repair/rebuild
the weapon systems.

6. Include guidelines of procedures and materials that are available for corrosion
correction. The following elements shall be considered in the guidelines:

a. Painted surfaces — Procedures shall be included to minimize corrosion either
with a temporary treatment or complete repair or replacement of coatings and
finishes

b. Moving Metal Surfaces (Sliding, Hinged, or Pivoting) — Procedures shall be
included to clean and lubricate moving surfaces

c. Electrical Connectors — Procedures shall be included to protect electrical
connectors from corrosive environments such as airborne salts or excessive
humidity

d. Crevices, Joints and Seams — Procedures will be included to protect crevice
areas (e.g., intermittently welded joints, the interface edge of access panels, and
gaskets) from corrosion due to trapped moisture and poultice

e. Damaged Sealants — Procedures will be included to repair damaged sealant to
prevent crevice corrosion and potential water leaks

f. Damaged Seals or Gaskets — Procedures will be included to identify and replace
damaged seals and gaskets to prevent crevice and bearing corrosion and potential
water leaks

g. Hydraulic, Brake and Fuel Line Fittings — Procedures will be included to ensure
that fittings do not leak fluid and that outside water does not migrate into the
threads of the fittings, causing corrosion

h. Threaded Fasteners and Holes — Procedures will be included to properly seal
fastener threads to prevent thread corrosion when fasteners are replaced

7. Address location-specific deterioration on the system. This can include loss of
coating or damage to the corrosion protection system in areas prone to impact,
abrasion, and wear. The corrosion protection of these areas shall be addressed
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with requirements for specific materials or methods.
8. List, by area, component, subassembly, etc., the substrate materials used on
the system. (Optional if included in the Indentured Bill of Materials (IBOM))
9. Identify and match to the service life of the system or component inherently
corrosion resistant materials, such as aluminum and composites, or identify the
application or corrosion protection technologies, such as galvanizing. The used of
non-standard or less corrosion resistant materials shall be identified with
supporting rationale.
10. List all proposed sealant materials, methods of application, and quality
assurance test procedures.
11. Document procedures for cleaning and surface preparation necessary to meet
the corrosion control requirements.
12. Document the frequency and location of Dry Film Thickness (DFT) readings.
13. Document the paint adhesion test results.
14. Document the lessons learned from development of the CPCP

a. Provide detailed information on all lessons learned regarding the CPCP
development, implementation, and results

b. Provide a summary of the item corrosion reports
15. Document the process and test results for the coating systems

BLK 10, 12, and 13:
The Contractor shall submit the CPCP at CDR.

If CLIN 0015AB is exercised, the Contractor shall submit an updated CPCP at the
start of each contract option. The Contractor shall also submit an updated CPCP
for Milestone C.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK14:
The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 1 O 1
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Christina Burrows 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B043 Corrosion Prevention and Control Plan (CPCP) Item
Corrosion Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-S
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
N/A REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A ASREQ
16. Remarks AMPV Data 1 1
BLK4: Manager
The report shall contain the following information:
1. Affected system, subsystem, or component
2. Detailed information on the corrosion issue and the resolution.
BLK 10, 12, and 13:
The CPCP Item Corrosion Report shall be submitted within 30 calendar days
following resolution of major system corrosion issues.
If CLIN 0015AB is exercised, the Contractor shall submit an updated CPCP Item
Corrosion Report at the start of each contract option.
The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.
BLK14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
15. TOTAL 1 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Christina Burrows 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ___ TM ____ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B044 Corrosion Test Results Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-S
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A ASREQ
16. Remarks AMPV Data 1
BLK4: Manager
The report shall contain the following information:
1. Test method(s) used
2. Item(s) tested
3. Test results and recommended corrective actions
BLK 10, 12, 13:
A Corrosion Test Results Report shall be submitted within 30 calendar days of
individual corrosion test(s) completion.
If CLIN 0015AB is exercised, the Contractor shall submit a Corrosion Test Results
Report within 30 calendar days of individual corrosion test(s) completion.
The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.
Block 14: The Contractor shall prepare and submit CDRL in Contractor's format in
an editable Microsoft Office Suite.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
15. TOTAL 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Christina Burrows 8/24/2012
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B045 Hazard Tracking System (HTS)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
ASREQ

6. REQUIRING OFFICE
SFAE-GCS-A

BCT-S

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ

N/A

10. FREQUENCY

ASREQ

14.

DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

8. APP CODE F

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg

Repro

16. Remarks

BLK4:

The Contractor shall prepare a HTS in accordance with MIL-STD-882E, Task 106
(Hazard Tracking System). The HTS shall include the findings from MIL-STD-882E
Task 205 (System Hazard Analysis) and Task 210 (Environmental Hazard
Analysis).

BLK 10, 12, and 13:
The initial Hazard Tracking System (HTS) shall be delivered at Critical Design
Review (CDR).

The Contractor shall update and submit the HTS semi-annually in conjunction with
the Environmental, Safety, and Occupational Health (ESOH) Working Group (WG)
meetings.

If CLIN 0015AB is exercised, the Contractor shall submit an updated HTS semi-
annually in conjunction with the Environmental, Safety, and Occupational Health
(ESOH) Working Group (WG) meetings.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK14: The Contractor shall prepare and submit CDRL in contractor's format in an
editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1
Manager

0

1
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G. PREPARED BY
Christina Burrows

H. DATE
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J. DATE
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
™ OTHER X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B046

2. TITLE OF DATAITEM

Safety Assessment Report (SAR)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-80102B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-S

7. DD250 REQ

N/A

8. APP CODE

N/A

9. DIST. STATEMENT
REQUIRED

F

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14.

ASREQ

DISTRIBUTION

b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

a. ADDRESSEE FINAL

DRAFT

Reg | Repro

16. Remarks

BLK 10, 12, 13:

The initial Safety Assessment Report(s) (SAR) shall be delivered NLT 60 calendar
days prior to initiation of first Government test events, as defined in the Contractor's
Integrated Master Schedule (IMS).

The Contractor shall submit updated submissions of the SAR 60 calendar days
prior to initiation of any subsequent Government test events, as defined in the
Contractor's Integrated Master Schedule (IMS).

If CLIN 0015AB is exercised, the Contractor shall submit updated submissions of
the SAR NLT 60 calendar days prior to initiation of any subsequent Government
test events, as defined in the Contractor's Integrated Master Schedule (IMS).

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

Block 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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G. PREPARED BY
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H. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
B047 System Safety Program Plan (SSPP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-SAFT-81626 SFAE-GCS-ABCT-S
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A ASREQ
16. Remarks AMPV Data 1 0 1
BLK 10, 12, and 13: Manager
The initial System Safety Program Plan (SSPP) shall be delivered NLT 30 calendar
days after contract award.
The SSPP shall be updated annually.
If CLIN 0015AB is exercised, the Contractor shall submit an updated SSPP
annually.
The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.
BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
15. TOTAL 1 O 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Terry Smart 8/24/2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

B048 Health Hazard Analysis (HHA)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-SAFT-81626

6. REQUIRING OFFICE
SFAE-GCS-ABCT-S

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

N/A REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A N/A ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks

BLK10, 12, and 13:

The initial Health Hazard Analysis (HHA) shall be delivered no later than 60
calendar days prior to initiation of first Government test events, as defined the
Contractor's Integrated Master Schedule (IMS).

The Contractor shall submit updated submissions of the HHA NLT 60 calendar
days prior to initiation of any subsequent Government test events, as defined in the
Contractor's Integrated Master Schedule (IMS).

If CLIN 0015AB is exercised, the Contractor shall submit updated submissions of
the HHA NLT 60 calendar days prior to initiation of any subsequent Government
test events, as defined in the Contractor's Integrated Master Schedule (IMS).

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1 0 1
Manager

15. TOTAL 1 O 1

G. PREPARED BY H. DATE 1. APPROVED BY
Terry Smart 8/24/2012

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B049 Hazardous Materials Management Report (HMMR)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
ASREQ

6. REQUIRING OFFICE
SFAE-GCS-ABCT-S

7. DD250 REQ 9. DIST. STATEMENT

REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE F

A N/A

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg

Repro

16. Remarks

BLK4:

The Contractor shall prepare a Hazardous Materials Management Report (HMMR)
in accordance with National Aerospace Standard (NAS) 411, section 4.4.

BLK 10, 12, and 13:
The initial Hazardous Materials Management Report (HMMR) shall be delivered no
later than (NLT) 21 calendar days prior to Critical Design Review (CDR).

The Contractor shall address and /or incorporate all Government comments and
provide a final report for approval NLT 120 calendar days prior to Developmental
Test Readiness Review (DTRR).

In the event that material/process changes occur following the final HMMR
submission, the HMMR shall be updated and submitted to capture the
material/process changes NLT 60 days following material/process change.

If CLIN 0015AB is exercised, in the event that material/process changes occur
following the final HMMR submission, the Contractor shall submit an updated
HMMR submitted to capture the material/process changes NLT 60 days following
the material/process change.

The Government will provide comments within 14 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 7 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1 0
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Christina Burrows
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B050 Lithium Battery Safety Data Package

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
ASREQ

6. REQUIRING OFFICE
SFAE-GCS-ABCT-S

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE F

A N/A

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg

Repro

16. Remarks

BLK4:

The lithium battery safety data package shall be prepared in accordance with
NAVSEAINST 9310.1B and TM S9310-AQ-SAF-010, section 1.2.2. These
documents can be viewed at www.marcorsyscom.usmc.mil/sites/pmeps, under the
“MEP/Battery Policy” tab.

BLK 10, 12 and 13:

The Lithium Battery Safety Data Package shall be delivered 90 calendar days prior
to TRR. If lithium batteries are not used, a full submittal is not required, but the
Contractor shall submit a negative notification.

In the event that Lithium Batteries are added to the system following the lithium
battery safety data package submission, the lithium battery safety data package
shall be updated and submitted to capture the changes NLT 60 calendar days after
the lithium batteries are added to the system.

If CLIN 0015AB is exercised, and in the event that Lithium Batteries are added to
the system following the original lithium battery safety data package submission,
the lithium battery safety data package shall be updated and submitted to capture
the changes NLT 60 calendar days after the lithium batteries are added to the
system.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B051

2. TITLE OF DATAITEM

Critical Safety Item, Characteristics and Critical
Defect Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-SAFT-80970A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-S

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE F

A N/A

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg

Repro

16. Remarks
BLK4:
The Report shall contain the following information:

1. List of CSls identified, along with critical characteristics of the items

2. Item nomenclature and part numbers

BLK 10, 12, and 13:
The initial Critical Safety Item, Characteristic and Critical Defect Report shall be
delivered at Critical Design Review (CDR).

Should this data deliverable require further re-submission, the Contractor shall
redeliver the data on a date mutually agreed to by the parties.

If CLIN 0015AB is exercised and if the initial Critical Safety Iltem, Characteristic and
Critical Defect Report needs to be updated, the Contractor shall redeliver the data
on a date mutually agreed to by the parties.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments.

BLK 14: The Contractor shall prepare and submit CDRL in contractor's format in
an editable Microsoft Office Suite.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email naotification of data submissions to the AMPV
Data Manager, PCO, Contract Specialist, COR and AMPV Procurement Analyst.

AMPV Data 1 0
Manager

1

15. TOTAL 1 0

G. PREPARED BY
Terry Smart

H. DATE
8/24/2012
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J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B052

2. TITLE OF DATA ITEM
Request for Government Furnished Materiel

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80408(T)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ONE/R ASREQ b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
N/A N/A ASREQ

16. Remarks AMPV Data 1
Block 4. DI-MGMT-80408 is tailored as follows: Manager
1. Format. The Request for Government Furnished Materiel shall be tabular with
one row per requested item, and three columns per row.
2. Content. The Request for Government Furnished Materiel shall contain the
following information in each row to be copied verbatim from the Attachment
Riedel01. Only items coded as Optional GFM are applicable to this CDRL.

1. Description

2. Part Number or NSN

3. Quantity Requested
Block 14. NEED TO INSERT OFFICIAL EMAIL INBOX HERE WHEN IT IS
KNOWN.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE
Craig Riedel
8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

Vehicle Health Management System (VHMS)
B053

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
SEE BLK 16

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
N/A REQUIRED ASREQ SEE BLK 16

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEEBLK 16

a. ADDRESSEE

b. COPIES

FINAL

Reg | Rep
ro

DRAFT

16. Remarks

BLK 4: The VHMS Report shall include the Sensor Strategy, Fault Notification
Strategy, Data Strategy, and Diagnostic Fault Data Table.

*» The Sensor Strategy shall include an analysis of adding sensors specifically for
diagnostic purposes (based on findings from FMEA, RCM, and RAM analysis)
and the overall system cost impacts.

* The Fault Notification Strategy shall include the strategy used to alert the
operator of faults, and an analysis to ensure the operator will not be overburdened
by repeating or an abundance of alerts.

* The Data Strategy shall include the determination of what data will be stored,
data formats and types, sample rates, data reduction strategies, and constraints to
ensure cost, computing, and bandwidth efficiency have been optimized in the
HMS and CBM data store.

* The Diagnostic Fault Data Table shall include the identification of all faults in
the vehicle system and subsystems, the identification of the sensors used to
determine the fault condition, the conditions necessary to cause the fault to occur,
the effects of the fault condition on vehicle or subsystem operation and/or
degradation, the associated Diagnostic Trouble Code (DTC) including all
necessary information (public and proprietary) needed to decode and display the
fault on a government developed diagnostic interface, and the ranking of faults
based on the following criteria:

* Level 1 Warning - Faults that cause vehicle or critical subsystem inoperability

* Level 2 Caution - Faults that cause vehicle or critical subsystems to operate in a
degraded manner

* Level 3 Alert - All other detectable and/or isolatable faults.

» The Diagnostic Fault Data Table shall also include immediate action instructions
to which the corrective action restores system to full operational state. Immediate
action instructions shall be predicated on those results related to the previous
maintainability analysis performed, such the FMEA and RCM analysis.

BLK 12: Initial submission is due at PDR.

BLK 13: Final submission is due NLT 180 days after Contract Award.
Resubmission required 30 days prior to end of contract if design changes impact
the Final submission data.

BLK 14: This deliverable shall be submitted electronically. The contractor shall
prepare and deliver report in contractor's format in Microsoft or .pdf compatible
electronic format. Each report shall include a table of contents. This shall include a
listing of all major subjects and the page number on which they appear.

AMPV Data
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

TDP

C. CATEGORY:
___TM ___ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B054 Cross Domain Implementation Plan

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

SEE BLK 16

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

7. DD250 REQ

N/A

REQUIRED

10. FREQUENCY

ASREQ SEE BLK 16

11. AS OF DATE 13. DATE OF SUBSEQUENT

8. APP CODE C
SUBMISSION

A SEE BLOCK 16

a. ADDRESSEE

b. COPIES

FINAL

DRAFT Reg | Repro

16. Remarks

BLK 4: The Cross Domain Implementation Plan shall describe the design approach
for secure information sharing across security domains. It shall include
documentation showing that the design is using validated products on the Unified
Cross Domain Management Offices Baseline list OR a Product Assessment that
details why the currently validated products are not suitable for the Cross Domain
Design solution and detail a path and schedule to obtain validation.

BLK 12: Initial submission is due 45 days prior to Software PDR.

BLK 13: Final submission is due NLT 9 months prior to end of contract.
Resubmission required 30 days prior to end of contract if design changes impact
the Final submission data.

BLK 14: This deliverable shall be submitted electronically. The contractor shall
prepare and deliver report in contractor's format in Microsoft or .pdf compatible
electronic format.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

____OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
B055 Operations Security (OPSEC) Plan

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80934C

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

Block 10, 12, and 13: The Contractor shall develop a OPSEC Plan and associated
SOP and training schedule within 90 days after contract award. The Government
security officer will review and provide comments within 20 days of receiving the
plan.

Any proposed revisions to the plan and SOP after intial approval will be provided to
the Government 30 days prior to being released for formal Government review and
approval. The Government will review and provide comments within 15 days. The
Contractor shall submit the updated OPSEC Plan within 10 days of receipt of
Government comments.

Block 14: Full office symbol for SFAE-GCS-HBCT-SD

The deliverable shall be submitted electronically. Contractor shall prepare and
deliver report in contractor's format in Microsoft or .pdf compatible electronic
format.

Additional information:

All DoD contractors with access to Controlled Unclassified Information (CUI) or
classified information will be required to follow the OPSEC Plan and its
countermeasures to protect program sensitive information. To ensure these DoD
Contractors have cognizance of the OPSEC Plan, each DoD Contractor will
provide OPSEC training for all of its program personnel within 30 days of starting
on the program and on an annual basis. An OPSEC training status report is due
no later than 30 September to the Government security office.

The OPSEC Plan needs to be reviewed annually and updated every five years.

A review of the OPSEC Plan shall be performed annually. Minor changes, if
required, shall be incorporated within 30 days of the review as an Interim Update.
The reviewers as well as the date of the review shall be documented and (insert
method of delivery/notice to government) within 30 days of the review. An example
of a minor change would be to appoint a new OPSEC officer.

If a major change to the OPSEC Annex is required, the Government security officer
will be natified through Prime Contractor security officer. The Government security
officer will determine if a complete revision is required. A new plan will be
submitted within 60 days of notification from the Government security officer.
Changing the facility from an office to a manufacturing environment is one example
of a major change. Major changes also include changes in the threat environment
such as the threat change which resulted from the 9/11 disaster with the
Pentagon’s threat level changes. This requirement needs to be flowed down to
subcontractors working on classified information or CUI.

AMPV Data 1
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

C. CATEGORY:
TOP __ TM ____ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

B056

Program Protection Implementation Plan (PPIP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-ADMN-81306

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY

REQUIRED

ASREQ

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

SEE BLK 16 b. COPIES

8. APP CODE 11. AS OF DATE

13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

SEEBLK 16

16. Remarks
Block 10, 12, and 13:

The PPIP shall include how contractor will implement the AMPV PPP.

The Contractor shall develop a PPIP within 90 days after contract award. The
Government security officer will review and provide comments within 20 days of

receiving the plan.

Any proposed revisions to the PPIP after intial approval will be provided to the
Government 30 days prior to being released for formal Government review and
approval. The Government will review and provide comments within 15 days.
The Contractor shall submit the updated PPIP within 10 days of receipt of

Government comments.

Block 14:

Full office symbol for SFAE-GCS-HBCT-SD

Block 14: The deliverable shall be submitted electronically. Contractor shall
prepare and deliver report in contractor's format in Microsoft or .pdf compatible

electronic format.

AMPV Data 1 1
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TOP __ TM ____ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B057

2. TITLE OF DATA ITEM
Engineering Change Proposal (ECP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80639C (T)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ

LT

8. APP CODE

A

9. DIST. STATEMENT
REQUIRED

ASREQ

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

ASREQ b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT FINAL

a. ADDRESSEE

SUBMISSION

ASREQ

DRAFT

Reg | Repro

16. Remarks

BLK 4: The Contractor may use their own format for preparing an ECP or may
elect to use standard forms which are available from the Government upon request
or from http://contracting.tacom.army.mil/engr/engrchange.htm.

Tailored Section 2: ECP content shall also include:

a. ECP Enclosure List. The Contractor shall identify and list all documents
contained in the ECP package and submit as part of the ECP in accordance with
DI-CMAN-80639C. In addition, the Contractor shall identify all end items affected -
what specific elements will be affected, what other ECPs are pending against the
documents listed and what NSNs, if any, will be impacted by any part number
change reference.

b. ECP Spare and Repair Parts Data. The Contractor shall include an ECP Spare
and Repair Parts Data Statement as part of the electronic ECP package in
accordance with DI-CMAN-80639C (when interchangeability is affected and or
when there is an addition and/or deletion of parts).

ECP Co-User Requirements

a. When the Contractor prepares a Class | ECP that affects two or more
configuration items or systems for which the Contractor is custodian, the Contractor
shall provide a complete reproducible ECP package to each of the Government’s
co-user(s) CDM representative requesting comments on the change. Additionally,
when the Contractor is not the custodian of the data proposed for change, the
Contractor shall provide an ECP package to both the custodian Contractor and
Government co-user(s) CDM representative(s), requesting comments and approval
of the change. If the Contractor cannot identify the Co-user(s) or custodian the
Contractor shall notify the AMPV CDM representative at TACOM, AMSRD-TAR-
E/CDM , and request assistance. The Contractor must complete coordination with
the custodian and co-user(s) (both Government and Contractor) before submitting
the ECP package for formal review to the AMPV CCB. When all comments have
been received, the Contractor shall submit the ECP package, including all solicited
comments, for processing. The Contractor shall include documentation in the ECP
package indicating which item(s) are co-used, who is custodian of the co-used
data, and include applicable custodian and co-user points of contact.

The Government will notify the respective Contractor(s) when the disposition of the
ECP has been made and, if approved, the custodian(s) will be directed to
incorporate the change and prepare an Engineering Release Record (ERR).
Following the preparation of the ERR, the custodian of data under this contract
shall post the ERR and the revised data to PDMLINK for review and approval by
the AMPV CDM. Upon ERR approval, the CDM will release the new/revised
documents to the PDMLINK for retrieval and use by the applicable co-user(s).

b. ECP Review by Custodial Contractor. When a second party or co-user of AMPV

AMPV Data
Manager

1

PDM Link

1
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data proposes an engineering change, the Contractor shall prepare a response to
the proposed change and submit it for TACOM review, along with a copy of the
initiator's ECP, to the AMPV CDM representative, within 20 days of receipt. The
CDM representative will staff the proposed change to the AMPV CCB Chair and
additional CCB members, as necessary. The custodial Contractor shall return the
Government and custodian-coordinated ECP package to the ECP originator for
further disposition. If TACOM agrees to accept the ECP for formal review, the ECP
originator (second party, co-user, etc.) shall resubmit the complete ECP package,
including all solicited comments, to TACOM, AMSRD-TAR-E/CDM, for formal
evaluation by the AMPV Configuration Control Board (CCB).

BLK 9: ECP package shall be marked Distribution C or the highest distribution
statement marked document submitted in the package.

BLK 12/13: The Contractor shall submit ECPs as required.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

Submit complete ECP packages to the Government CDM Representative
(incorporating all corrections and design and format approvals) via PDMLink* for
engineering release approval.

*https://ace2.tacom.army.mil/index.html

BLK 14: This deliverable shall be submitted electronically to the AMPYV data
manager. The Contractor shall prepare and deliver ECP in same media format as
associated documents in ECP package. All representations of the product data
contained in each ECP package submitted for approval shall be IAW design and
format under the CDRL for Product Drawings/Models and Associated Lists (DI-
SESS-81000C). The Contractor shall prepare and deliver one set each of all
representations (2D CAD, 3D CAD, PDF, STEP, etc.) of final product data as
required at each submission.

Related Attachments :

Attachment CM1 — Metadata Attributes

Attachment CM2 — TDP Option Selection Worksheet

Attachment CM3 — ASME Y14.100 Drawings, Documents and Associated Lists
Tailoring Checklist

15. TOTAL 1 O
G. PREPARED BY H. DATE
Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP TM ___ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B058

2. TITLE OF DATA ITEM
Technical Data Plan (TDP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81000D

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE ASREQ 11. AS OF DATE 13. gﬁg’a EEI%UNBSEQUENT a. ADDRESSEE ORAFT [ FlN,:e_ _
A ASREQ T
16. Remarks AMPV Data 1
Block 4: The following tailoring on the DID is applicable: Manager

Content shall be tailored as follows:
a. System and Software architectures in accordance with ANSI/IEEE 1471 and
MIL-STD-499B;
b. Computer-Aided Design and Manufacturing (CADM) compliant TDP,
consisting of the following items per MIL-STD-31000 and supporting ASME
commercial standards:
(1) 3D models with associated 2D drawings:

(a) Product drawings/models and associated lists;

(b) Engineering Bill of Material (GBLs/Drawing Lists/As Built
Documentation)

(c) Commercial and Vendor Item drawings/models and associated lists;

(d) Special Inspection Equipment (SIE) drawings/models and associated
lists; and

(e) Special Tooling and Test Equipment (STE) drawings/models and
associated lists;

(f) Specification Requirements Verification Matrix in accordance with
CDRL 018 (DI-MISC-81283/T);

(9) Critical Items List;

(h) Quality assurance provisions;

(i) Special packaging instructions (SPI) (documents, drawings/models and
associated lists) in accordance with CDRL XXXX (DI-PACK-80121B);

(1) Gerber files and/or Artwork Masters as needed for procurement.

(2) Specifications:
(a) System/Segment Interface Control Specification in accordance with DI-
SESS-81314A,
(b) Interface Control Documents (ICDs) in accordance with DI-CMAN-
81248A,
(c) Component specifications for all HWCls, including supporting tradeoff
analysis and modeling data in accordance with MIL-STD-961.

Block 9: In addition to Distribution "C", all technical documents that are
determined to contain export-controlled technical data shall be marked
"WARNING--This document contains technical data whose export is restricted by
the Arms Export Control Act (Title 22, U.S.C., Sec 2751, et.seq.) or the Export
Administration Act of 1979, as amended, Title 50, U.S.C., App. 2401 et.seq.
Violations of these export laws are subject to severe criminal penalties.
Disseminate in accordance with provisions of DoD Directive 5230.25."
Distribution Statement shall be based on Configuration Management Plan
requirements for individual components of TDP.
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Block 10, 11, 12, and 13: Contractor shall maintain and deliver the TDP on no
less than a monthly basis during the Bradley ECP program. The Government shall
review and comment on each increment no later than 30 calendar days after
acknowledgement of receipt. The Contractor shall have 30 calendar days to
address all comments and incorporate changes. Final delivery of the TDP shall be
no later than 60 calendar days prior to the Production Readiness Review
(PRR)/System Verification Review (SVR) in accordance with the IMS.

Block 14: Electronic Submissions of data requirements shall be submitted
electronically to the AMPV collaborative environment. The Government IPT
Lead shall be notified when the data has been submitted. The CAD/CAE drawings
or renderings shall also be converted into schematics and shall be delivered in an
editable and Microsoft Office 2007 file format (MS Word, MS Excel).

Block 16: Wherein Contractor format is utilized on any documents, drawings,

models, or data, the Contractor shall seek format approval by the Government o ToTA 110
G. PREPARED BY H. DATE
Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
NOTICE OF REVISION (NOR)
B059
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80642C SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE ASREQ 11. AS OF DATE 13. gggﬁl IOSEI%UNBSEQUENT a. ADDRESSEE RAET RegHN,:e_pm
A ASREQ
16. Remarks AMPV Data 1

BLK 4: The Contractor may elect to use standard forms which are available from | Manager

the Government upon request or from

http://contracting.tacom.army.mil/engr/engrchange.htm.

BLK 9: NORs shall be marked to the highest distribution statement submitted in

the ECP package.

BLK 12/13: The Contractor shall submit NORs as required, based on ECP

submittals.

The Government will provide comments within 30 calendar days after receipt of

submission. Comments from the Government shall be addressed in an updated

resubmission by the Contractor within 14 calendar days of receipt of government

comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government

shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

BLK 14: This deliverable shall be submitted electronically to the AMPYV data

manager. The Contractor shall prepare and deliver NORs in same media format as

associated mating ECP package.

15. TOTAL 0 1 0

G. PREPARED BY H. DATE

Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

___T™

C. CATEGORY:
____OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

2. TITLE OF DATA

ITEM

CONFIGURATION STATUS ACCOUNTING

3. SUBTITLE

B060 INFORMATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-81253A (T) SFAE-GCS-ABCT
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A ASREQ
16. Remarks AMPV Data 1
Tailored BLK4: In addition to the information listed in DI-CMAN-81253A, the Manager
Contractor shall add additional information for the AMPV Master Product Data Set.
This report shall list all product design data, such as engineering drawings, models,
and associated lists, associated documents, schematics, installations, diagrams,
instructions, software configurations, Unique Identification (UID), decals, labels,
warnings, critical safety items, kits, armor, manufacturing and process
specifications, and other data created for the AMPV.
This report shall add the following information:
a. Part Number (Drawing, 2D-3D Model) or Document Number. Include document
number
for parts if different from Part Number. If part number is re-identified by the
Contractor,
reflect true manufacture part number or Government/non-Government spec or
standard
Part Number as the prime and identify Contractor's number in a separate
column. For
AOPNSs, list AOPN as the prime and include a column for the Contractor’'s
number if one
was assigned prior to AOPN assignment
b. Current Released Revision level and release authorization-ERR Number, ECN,
CO, etc.
c. Nomenclature/Title
d. Data Type [Part (CSI, Source Control, Vendor Item, Kit, etc.), installation,
specification,
instruction, schematic, diagram, quality data, packaging data, etc.]
e. Product Baseline (PBL) ERR # & date
f. Source or Master, including software version if CAD (Linen, Mylar, Word, Excel,
2D
AutoCAD v.27, 3D Solid UG v.27, ProE Wildfire 4.0, etc.)
g. Data Restrictions (U=Unlimited Rights, G=Government Purpose Rights,
L=Limited
Rights, SL=Special License Rights, R=Restricted Rights, SN=specifically
Negotiated
License Rights)
h. Distribution Statement
i. Export Controlled (Yes/No or ‘X'/no ‘X’)
j- Applicable End Item Models
k. CAGE Code
I. Open actions & ECPs
m. Date Product Data Delivered to Government
n. Status (Active, Obsolete, Superseded by.., unreleased, etc.)
0. UID item (Yes/No or ‘xX'/no X’)
BLK 12: The Contractor shall submit initial CSAR 30 days after delivery of
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




configuration control is baselined to the government.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

Blk 13: The Contractor shall submit an updated CSAR once quarterly, after initial
submission.

BLK 14: This deliverable shall be submitted electronically to the AMPV data
manager. The Contractor shall prepare and deliver CDRL report in contractor's
format in an editable Microsoft Office Suite.

15. TOTAL

G. PREPARED BY H. DATE

Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

____OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

B061

2. TITLE OF DATA ITEM
Engineering Release Record (ERR)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-CMAN-80463C

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE ASREQ 11. AS OF DATE 13. E)S‘;I"a I(ggI%UNBSEQUENT a. ADDRESSEE ORAFT RegFIN/;I(;pro
A ASREQ
16. Remarks AMPV Data 1
BLK 4: The Contractor may use their own format for preparing an ERR or may Manager
elect to use standard forms which are available from the Government upon request | PDMLink* 1
or from http://contracting.tacom.army.mil/engr/engrchange.htm.
ERR documentation shall include:
a. ERR number
b. Date
c. Sheet number of total sheets
d. Baseline established or changed
e. Type of release (initial or change)
f. ECP Number and ECP approval date
g. Functional Assembly and Nomenclature
h. System or Configuration item nomenclature (all end item affected by model
number)
i. Remarks or Miscellaneous Information
j. Drawing Data Information:
1.CAGE code
2.Doc Type
3.Drawing size and Drawing number
4.Sheet of sheets
5.Revision letter
6.Revision date
7.Release (Initial or New Application) or Change (Change or Chg
Application)
8.Distribution (as applicable)
k. Name and address of submitting office
I. Government approval block
m. Any additional data in DI-CMAN-80463C
ERR packages shall contain complete product data for the item(s) being submitted
for release; there shall be no unreleased missing down parts, references or other
deficiencies.
Submit complete ERR packages to the Government CDM Representative
(incorporating all corrections and design and format approvals) via PDMLink* for
engineering release approval.
*https://ace2.tacom.army.mil/index.html
BLK 9: ERR package shall be marked to the highest distribution statement
submitted in the ERR package.
BLK 12/13: The Contractor shall submit initial product baseline ERR package for
engineering release review and approval of the Government portion of the AMPV
TDP within 21 calendar days of government design and format approvals. The
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




Contractor shall submit an ERR for each set of product data submitted to the
Government for final approval and formal release. Product data shall be married to
an ERR and submitted concurrently.

The Government will provide comments within 60 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

Submit ERR within 30days of each ECP approval.

BLK 14: This deliverable shall be submitted electronically and on CD to the AMPV
data manager. The Contractor shall prepare and deliver ERR in same media
format as associated mating ECP package. All representations of the product data
contained in each ERR package submitted for release shall be previously
Government-approved for design and format under the CDRL for Product
Drawings/Models and Associated Lists (DI-SESS-81000C). Design and format
approval does not imply ERR approval. The Contractor shall prepare and deliver
one set each of all representations (2D CAD, 3D CAD, PDF, STEP, etc.) of final
product data as required at each submission.

Related Attachments :

Attachment CM1 — Metadata Attributes

Attachment CM2 — TDP Option Selection Worksheet

Attachment CM3 — ASME Y14.100 Drawings, Documents and Associated Lists
Tailoring Checklist

15. TOTAL 1 O
G. PREPARED BY H. DATE
Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

TDP ™

B. EXHIBIT

____OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B062

2. TITLE OF DATA ITEM
CONFIGURATION AUDIT PLAN

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81646

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
ASREQ

7. DD250 REQ

LT

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A N/A

8. APP CODE C

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
BLK 12: FCA Plan shall be submitted 45 days prior to FCA. PCA Plan shall be
submitted 45 days prior to PCA.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

BLK 14: This deliverable shall be submitted electronically to the AMPV data
manager. The Contractor shall prepare and deliver CDRL report in contractor's
format in an editable Microsoft Office Suite.

AMPV Data
Manager

1

15. TOTAL 0

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE

8/28/12
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

TDP ™

B. EXHIBIT

____OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

B063

2. TITLE OF DATA ITEM
CONFIGURATION AUDIT SUMMARY REPORT

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-CMAN-81022C

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 9. DIST. STATEMENT
LT REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A N/A

8. APP CODE C

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

BLK 12: FCA Summary Report shall be submitted no later than 14 calendar days
after end of FCA. PCA Summary Report shall be submitted no later than 14
calendar days after end of PCA.

The Government will provide comments within 30 calendar days after receipt of
submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government
comments. The Government will provide comments to re-submission within 14
calendar days of the re-submission. Comments on updates from the Government
shall be addressed in a re-submission by the Contractor within 7 days of receipt of
comments.

BLK 14: This deliverable shall be submitted electronically to the AMPYV data
manager. The Contractor shall prepare and deliver CDRL report in contractor's
format in an editable Microsoft Office Suite.

AMPV Data
Manager

1

15. TOTAL 0

G. PREPARED BY
Katherine Bienkowski-Lucas

H. DATE

8/28/12
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP __ TM ____ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
5064 REQUEST FOR DEVIATION (RFD)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80640C (T) SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL
See Block 16 Q a. ADDRESSEE

SUBMISSION DRAFT Reg | Repro

A ASREQ

16. Remarks AMPV Data 1
BLK 4: The Contractor may use their own format for preparing a RFD or may Manager

elect to use standard forms which are available from the Government upon request

or from http://contracting.tacom.army.mil/engr/engrchange.htm.

Tailored: In addition, the RFD shall be annotated by the Contractor to reflect the

anticipated production effectivity point by vehicle serial/registration number and

date. Deviations shall contain marked up copies of affected drawings as well as

any other supporting data necessary to fully understand the proposal and make an

approval. RFDs shall also contain cost proposal data to support cost evaluation,

negotiation, and an equitable adjustment to the contract.

BLK 9: RFD package shall be marked Distribution C or the highest distribution

statement marked document submitted in the package.

BLK 12/13: The Contractor shall submit formal Class 1 ECP within 90 calendar

days of Government approval of recurring RFD.

The Government will provide comments within 30 calendar days after receipt of

submission. Comments from the Government shall be addressed in an updated
resubmission by the Contractor within 14 calendar days of receipt of government

comments. The Government will provide comments to re-submission within 14

calendar days of the re-submission. Comments on updates from the Government

shall be addressed in a re-submission by the Contractor within 7 days of receipt of

comments.

BLK 14: This deliverable shall be submitted electronically to the AMPYV data
manager. The Contractor shall prepare and deliver RFD in same media format as

associated documents in RFP package. All representations of the product data

contained in each RFP package submitted for approval shall be IAW design and

format under the CDRL for Product Drawings/Models and Associated Lists (DI-

SESS-81000C). The Contractor shall prepare and deliver one set each of all

representations (2D CAD, 3D CAD, PDF, STEP, etc.) of final product data as

required at each submission.

Related Attachments :

Attachment CM1 — Metadata Attributes

Attachment CM2 — TDP Option Selection Worksheet
Attachment CM3 — ASME Y14.100 Drawings, Documents and Associated Lists 15 TOTAL 0 11 0
Tailoring Checklist

G. PREPARED BY H. DATE

Katherine Bienkowski-Lucas
8/28/12
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATAITEM NO 2. TITLE OF DATAITEM 3.SUBTITLE
GFM Reporting

B065

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
C.9.3.7 SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED WKLY 30DAC b. COPIES
8. APP CODE N 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

0 SUBMISSION DRAFT Reg | Repro

N/A N/A ASREQ
16. Remarks AMPV Data 1
Block 14. NEED TO INSERT OFFICIAL EMAIL INBOX HERE WHEN IT IS Manager
KNOWN.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE
Craig Riedel
8/28/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

Quality Deficiency Report

B066

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-QCIC-80736 C.9.38

6. REQUIRING OFFICE
SFAE-GCS-ABCT

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

NO REQUIRED ASREQ ASREQ

14. DISTRIBUTION

3. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT
No SUBMISSION

N/A N/A ASREQ

b. COPIES

a. ADDRESSEE FINAL

DRAFT Reg | Repro

16. Remarks

Reports shall be made on Electronic Deficiency Reports (EDR's), which shall be
composed using the following link https://aeps.ria.army.mil/aepspublic.cfm.
Detailed instructions on how to fill the form out are available at the link, by
clicking on the "red numbers" associated with each step in the process of
completing the form.

Part deficiencies shall be reported immediately in case of Category | deficiency;
follow-up documentation within 2 days. Category Il reports shall be submitted
within two days of deficiency discovery. Info copy of completed EDR shall be
provided to the in-plant DCMA office at the time of the EDR composition (see
block 22 of the EDR form).

Info copy of completed EDR shall be included with all shipments of deficient
material returned to the Government.

Block 14. NEED TO INSERT OFFICIAL EMAIL INBOX HERE WHEN IT IS
KNOWN.

AMPV Data 1
Manager

15. TOTAL 0 1 0

G. PREPARED BY H. DATE

Craig Riedel
8/28/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering

and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

TDP

C. CATEGORY:
™ ____

OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

3. SUBTITLE

Co001 LRU Test Readiness Review (TRR) Package
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81249A SFAE-GCS-ABCT-Q
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A O ASREQ

16. Remarks ) ] ) AMPV Data 1 1
Contractor shall submit a LRU Test Readiness Review (TRR) Package. The Mgr
contractor shall use the format of their choosing when developing the LRU TRR SEAE-GCS- 1 1
Package. ABCT-Q
The LRU TRR Review Package shall, at a minimum, consist of the following
information:
-LRU Name
-Test(s) being performed
-Test Schedule including set-up, break-down, shipping times, test duration(s)
-Quantities of LRUs to undergo testing
-Test Location(s)
-Test Objectives
-Test Parameters
-Test Limitations
-Test Readiness Criteria Including:

>Test Plan

>Test Asset Availability and Status

>Test Equipment Availability and Status

>Test Support Personnel

>Pretest Completion and Result Summaries
The LRU TRR Package shall be submitted to the Government no less than 1
business day (24 hours) prior to the start of the scheduled LRU TRR.

15. TOTAL 2 2 0

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan 2012SEP10
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

C002

2. TITLE OF DATAITEM

LRU Qualification Matrix

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80711A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ 3ODAC b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A 0 ASREQ
16. Remarks AMPV Data 1 1
Contractor shall submit and maintain a LRU Qualification Matrix. The contractor | Manager
shall use the format of their choosing when developing the LRU Qualification SFAE-GCS- 111
. ABCT-Q

Matrix.
The LRU Quialification Matrix shall, at a minimum, consist of the following
information:
-LRU full name
-Any and all LRU acronyms
-Subsystem that the LRU is associated with
-Quantities of LRUs to undergo qualification
-Associated qualification tests, HALT (Highly Accelerated Life Test), FAT (First
Article Test), Acceptance Tests, and ESS development to be performed on specific
LRUs
The LRU Quialification Matrix shall be submitted to the Government within 30
calendar days after contract award.
The Government shall provide rejection or approval of the delivered LRU
Qualification Matrix within 10 business days after delivery of the matrix.
If rejected, the contractor shall have 10 business days to respond with a re-
submission of the LRU Qualification Matrix with all Government comments
having been addressed.
Any modification to the LRU Qualification Matrix shall be made jointly with
concurrence from the Government and the contractor.

15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan

2012SEP10

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER __ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

C003 Test Plans

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-NDTI-81307A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT "Reo T Repro
A 0 ASREQ
16. Remarks AMPV Data 1 1
Contractor shall submit contractor-approved, final version, test plans to the Manager
Government for review and approval. Contractor shall use the format of their SFAE-GCS- 111
; : ABCT-Q

choosing when developing the test plans.
The test plans shall, at a minimum, consist of the following information:
-Test methodology
-Test scope
-Test judgment criteria
-Test sequence duration
All test plans shall be submitted to the Government 30 calendar days before the
initiation, or scheduled initiation, of the test being performed.
The Government shall provide rejection or approval of the delivered test plans
within 10 business days after delivery of the plans.
If rejected, the contractor shall have 10 business days to respond with a re-
submission of the test plans with all Government comments having been
addressed.

15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan

2012SEP10

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
___TM ___ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

C004 LRU Test Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A SFAE-GCS-ABCT-Q
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT "Reo T Repro

A 0 ASREQ
16. Remarks AMPV Data 1 1
Contractor shall submit test reports to the Government for review and approval. Manager
Contractor shall use the format of their choosing when developing the test reports. i’;%'i'%cs' 111
Test reports shall be submitted to the Government, for approval or rejection,
within 30 calendar days after the completion of the final test performed on the
LRU being reported on.
The Government shall provide rejection or approval of the delivered test report
within 10 business days after delivery of the report.
If rejected, the contractor shall have 10 business days to respond with a re-
submission of the test report with all Government comments having been
addressed.

15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan
2012SEP10

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

CO005

2. TITLE OF DATAITEM

Environmental Stress Screen (ESS) Effectiveness
Reports

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-ENVR-81663

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED QRTLY ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A 0 ASREQ
16. Remarks AMPV Data 1
Contractor shall provide contractor-approved ESS Effectiveness Reports to the Manager
Government. Contractor shall use the format of their choosing when developing i':B%ET'%CS' 1
the ESS Effectiveness Reports.
Contractor shall utilize a closed loop feedback system in-house, at suppliers, from
vehicles and other accessible, factual and reliable production or field data.
Contractor shall document, analyze and report on all available data to determine
the ESS program's effectiveness.
ESS Effectiveness Reports shall be submitted to the Government starting four (4)
months after the delivery of the first Low Rate Initial Production (LRIP) unit and
continuing on a quarterly basis for the remainder of the contract.
15. TOTAL 0 2 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan
2012SEP10
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

C006

2. TITLE OF DATAITEM

LRU Failure Modes Effects & Criticality Analysis
(FMECA)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-1LSS-81495

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASGEN 60DAC b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A 0

16. Remarks AMPV Data 1 1
All Line Replaceable Unit Design Failure Modes and Effects Analysis (FMECA) Manager
data shall be submitted to the Government. Contractor shall use the format of their i':B%ET'%CS' 111
choosing when developing the FMECA.
The FMECA shall, at a minimum, consist of the following information:
-ltem(s)
-Function(s)
-Failure(s)
-Effect(s) of Failure
-Cause(s) of Failure
-Current Control(s)
-Recommended Action(s)
-Risk Priority Numbers (RPNs)
-Criticality Analysis (FMEA with Criticality Analysis = FMECA)
Contractor shall provide contractor-approved, final version, FMECA summary
reports to the Government.
All FMECA summary reports shall be provided to the Government within 60
calendar days after contract award.
The Government shall provide rejection or approval of the delivered FMECA
summary reports within 30 calendar days after delivery of the report.
If rejected, the contractor shall have 10 business days to respond with a re-
submission of the FMECA summary reports with all Government comments
having been addressed.

15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Matthew F. Jordan

2012SEP10
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO 2. TITLE OF DATAITEM

€007 Lead (Pb) Free Control Plan

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81772

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ

LT

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ONE/R

12. DATE OF FIRST SUBMISSION

60DAC

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE A

A 0

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

The contractor shall provide a contractor-approved, final version, Lead (PB) Free
Control Plan to the Government. The contractor shall use the format of their
choosing when developing the Lead (PB) Free Control Plan.

The Lead (PB) Free Control Plan must include the following information:

-Policies for the use of Lead (PB) and Lead (PB) free materials.

-Procedures for the use and mitigation of Lead (PB) materials.

-Procedures for the use and implementation of Lead (PB) free materials.
-Manufacturing processes for the use of Lead (PB) and Lead (PB free materials.
-Monitoring in regards to all Lead (PB) free electronic components that are, or
have the potential to be utilized.

The Lead (PB) Free Control Plan must make extensive use of GEIA-STD-0005-1
and GEIA-STD-0005-2.

The Lead (PB) Free Control Plan shall be provided to the Government within 60
calendar days after execution of the contract. The Government shall provide
rejection or approval of the delivered Lead (PB) Free Control Plan within 30
calendar days after delivery of the plan. If rejected, the contractor shall have 10
business days to respond with a re-submission of the Lead (PB) Free Control Plan
with all Government comments having been addressed. Should this data
deliverable require revision after initial delivery, the Contractor shall resubmit the
data on a date mutually agreed to by the parties.

AMPV Data 1
Manager

1

SFAE-GCS- 1
ABCT-Q

1

15. TOTAL 2

G. PREPARED BY
Matthew F. Jordan

H. DATE I. APPROVED BY

2012SEP10

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

€008 Reliability and Maintainability (R/M) Program Plan

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-SESS-81613

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ANNLY 6ODAC b. COPIES

8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg Repro

A (0] ASREQ

16. Remarks AMPV Data 1

The contractor will maintain, in their own format, all R/M data on vendor or Manager

subcontractor supplied items and inform the Government of any part or i’?&ET'%CS' 1

component which will degrade system R/M requirements. The R/M Program Plan
will consist of the following information:

(1) R/M Reports - Contractor will provide data to support the Contractor's claim
that it meets or exceeds the R/M requirements. The Contractor will also identify
how best commercial engineering and DFSS approaches are being incorporated
early in the system design process to achieve the requirements.

(2) Procedures and Controls - Contractor will establish and maintain procedures
and controls, which ensure products obtained from vendors and subcontractors
will meet R/M requirements. The Contractor will establish, implement and
maintain documented procedures, which detect and preclude the use of
substandard or counterfeit parts in the production process and impose similar
requirements on subcontractors.

(3) Reliability Predictions - Contractor will provide detailed reliability predictions
based on a defined configuration and associated models. The predictions will be
allocated from the system level down to the lowest indenture level and updated
each time significant design or mission profile changes significantly impact the
vehicle, variants of the vehicle or any of its subsystems.

(4) R/M Modeling and Analysis -For each of the failure modes the contractor shall
identify:

(@) Whether the component failure would result in an operational mission failure
or an unscheduled maintenance action,

(b) analysis method used on critical components,

(c) a characterization of the local loads and stresses (vibration, shock, thermal,
electrical, etc) that impact the reliability of the component,

(d) FEA model analysis results of the critical component,

(e) component test plans and analysis of results,

(f) predictions for time, cycles, or hours-to-failure for each critical component

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




based on engineering analysis,

(9) design improvement recommendations and their status,

(h) performance changes over time and a recommended approach for replacement
before failure, including a method of detection or prognostics to monitor the

component wear or life.

Initial Plan shall be submitted to the Government within sixty (60) calendar days

of contract award.

An updated plan shall be submitted to the Government on an annual basis to
reflect changes that might affect or degrade system R/M requirements.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Mike Staniszewski
2012SEP10
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

C009 Failure Analysis Corrective Action Report (FACAR)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-SESS-81315A

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A 0 ASREQ
16. Remarks AMPV Data 1
Each Failure Analysis Corrective Action Report (FACAR) will have a Manager
comprehensive analysis of the test incident, the mode of failure, root cause of SFAE-GCS- 1
. X ; . ABCT-Q
failure and documentation of the corrective action proposed or taken to prevent
recurrence of the incident.
Only FACARs approved by the Contractor chaired Failure Review Board will be
submitted to the Government.
Tailoring of DI-SESS-81315A.
Para 3.1 and 3.2 of the DID are revised to require the following:
Each FACAR shall include:
Vehicle Type
Vehicle S/N
Test Incident Report (TIR) Number
Corrective Action Report (CAR) Number
Incident Date
CAR Date: Incident Class
Incident Description
Related Incidents
Failure analysis
Corrective Action
Para. 4 of DI-SESS-81315A is revised to remove any reference to "Nonrelevant
Failures."
FACARs will be provided within the following time frames:
Critical — Interim electronic response within 24 hours of Government TIR release
date and final electronic response within five (5) calendar days after Government
TIR release date.
Major — Final electronic response within thirty (30) calendar days after
Government TIR release date.
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




Minor — If directed by the Government, the Contractor will respond to all minor
TIRs that have a repetitive or pattern failure mode that impacts operation, as
determined by the Government. Individual, one-time minor TIRs, will be handled
on a case-by-case basis. Electronic responses will be due within thirty (30)
calendar days of Government TIR release date for the final minor TIR for which a
pattern has been established.

Information — As requested by the Government.

FACARs are to be submitted to the Government via the Asset Management
System (AMS). TIR (FACAR) responses for other prime or subcontractors will
be coordinated through the prime contractor. If the contractor’s FACAR is
rejected, the Government will notify the Contractor within thirty (30) calendar
days of submission of the FACAR to AMS. The Contractor will be required to
resubmit a response with thirty (30) calendar days of that notification.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

Mike Staniszewski
2012SEP10

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
___TM ___ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

2. TITLE OF DATAITEM

3. SUBTITLE

C010 Contractor Test Data, Media, Documents and
Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-Q

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A 0 ASREQ
16. Remarks AMPV Data 1 1
The contractor shall provide, upon written or verbal request from SFAE-GCS- Manager
ABCT-Q personnel, copies of contractor test data, videos, photos, analyses, i':B%ET'GCS' 111
inspection results used or developed during the AMPYV program. Q
The materials provided shall be in contractor format and can be paper copies,
computer disks or e-mail attachments .
The contractor shall provide requested documents/media within three (3) business
days upon receipt of the request for it.

15. TOTAL 2 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Ron Borycki
2012SEP10
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

C011 Final Inspection Record (FIR)

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-QCIC-81068

6. REQUIRING OFFICE

SFAE-GCS-ABCT-Q

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

90 GAC

7. DD250 REQ

LT

10. FREQUENCY

ASREQ

14. DISTRIBUTION

8. APP CODE

A

11. AS OF DATE

0]

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg

Repro

16. Remarks
The development, validation and approval process for the FIR shall utilize a joint
Government and contractor Integrated Product Team (IPT) methodology.

The Contractor shall provide a draft FIR to the Government for review within 90
calendar days after initiation of the period of performance of this contract. The
Contractor shall provide a final, validated, FIR to the Government for review and
approval 180 calendar days after initiation of the period of performance of this
contract. The Government shall provide rejection or approval of the delivered
final FIR within 10 business days after delivery of the FIR. If rejected, the
Contractor shall have 10 business days to respond with a re-submission of the FIR
with all Government comments having been addressed.

The Contractor update the FIR throughout the contract period of performance of
this contract as requirements and/or vehicle configurations changes occur. The
Contractor shall submit FIR updates on dates mutually agreed to by the parties.
The Government shall provide rejection or approval of the FIR updates within 10
business days after delivery of the FIR update. If rejected, the Contractor shall
have 10 business days to respond with a re-submission of the FIR update with all
Government comments having been addressed.

AMPV Data
Manager

1

SFAE-GCS-
ABCT-Q

1

DCMA

15. TOTAL

G. PREPARED BY
Matthew F. Jordan

H. DATE I. APPROVED BY

2012SEP10

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D001 Management Plan

2. TITLE OF DATAITEM

3. SUBTITLE
Integrated Logistics Support Management Plan

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80004A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ 30 DAC b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall deliver the ILS management plan thirty (30) calendar days Manager
after contract award. The Government will provide comments back to the
Contractor within thirty (30) calendar days of the draft submission to the
Government. The Contractor shall address all Government comments in a
resubmission of the Plan within thirty (30) calendar days of receipt of comments.
The Contractor shall maintain and update the report, as necessary, and shall
resubmit upon dates mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 O 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

TDP

B. EXHIBIT

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D002 Army Oil Analysis Report

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80390

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

120 DA-CDR

7. DD250 REQ

NO

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE C

A See BLK 16

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

The Contractor shall analyze the AMPV engine and transmission, leveraging data
developed under previous Government contracts, if applicable, to determine the
effect on current AOAP information. Changes to the current AOAP information
required to support AMPYV shall be submitted one hundred and twenty (120)
calendar days after the Critical Design Review (CDR). Should this data
deliverable require revision after initial delivery, the Contractor shall redeliver the
data on a date mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and PM Procurement Analyst.

AMPV Data
Manager

1

15. TOTAL 0

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE I. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

TDP

B. EXHIBIT

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D003 Testability Analysis Report

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-ATTS-81271/MIL-HDBK-2165

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 9. DIST. STATEMENT
NO REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE

See BLK 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

The Contractor shall develop or update, and submit a draft of the Testability
Analysis report within ninety (90) calendar days after the Critical Design Review
(CDR). The Government will provide comments back to the Contractor within
sixty (60) calendar days of submission of the draft to the Government. Comments
from the Government on the draft Report shall be addressed in a resubmission by
the Contractor within thirty (30) calendar days of receipt of comments.

The contractor shall update the Testability Analysis Report, as necessary,
throughout the period of performance of the contract. The Contractor shall submit
the Testability Analysis Report updates on dates mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and PM Procurement Analyst.

AMPV Data 1
Manager

1

15. TOTAL 1

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE I. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EX

HIBIT
TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D004

2. TITLE OF DATAITEM

Maintenance Task Analysis

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-PRF-49506 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall complete deliveries of the Maintenance Task Analysis Manager
incrementally in accordance with the ILS Master schedule.
For additional guidance reference MIL-HDBK-502.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 O
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TOP _ TM ____ OTHER ___ X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

2. TITLE OF DATAITEM

3. SUBTITLE

D005 Logistics Data Product Summaries
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81759 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ AT CDR b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall provide a Level Of Repair Analysis (LORA) Report using Manager
MIL-PRF-49506 and deliver the summaries in Government and contractor agreed
to format at the Critical Design Review (CDR). Should this data deliverable
require revision after initial delivery, the Contractor shall redeliver the data on a
date mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and PM Procurement Analyst.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EX

HIBIT

TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D006

2. TITLE OF DATAITEM

Operator (HEDAD-O)

Human Engineering Design Approach Document -

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-HFAC-80746 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ AT CDR b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A See BLK 16 ASREQ
16. Remarks AMPV Data 1
Contractor shall deliver the HEDAD-O at the Critical Design Review (CDR). The | Manager
Contractor shall update the HEDAD-O throughout the period of performance, per
the ILS master schedule, and provide documentation thirty (30) calendar days
prior to design reviews.
Block 14: Electronic submission of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and PM Procurement Analyst.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D007

2. TITLE OF DATAITEM

Human Engineering Design Approach Document -
Maintainer (HEDAD-M)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-HFAC-80746 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ AT CDR b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A See BLK 16 See BLK 16
16. Remarks AMPV Data 1
Contractor shall deliver the HEDAD-M at the Critical Design Review (CDR). Manager
The Contractor shall update the HEDAD-M throughout the period of performance,
per the ILS master schedule, and provide documentation thirty (30) calendar days
prior to design reviews.
Block 14: Electronic submission of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and PM Procurement Analyst.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
____TM ____OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D008 Provisioning Plan

2. TITLE OF DATAITEM

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DAPAM 770-56, AR700-127, AR700-18

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT
NO REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14.

AT CDR

DISTRIBUTION

b. COPIES

8. APP CODE C

11. AS OF DATE

A See BLK 16

13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

FINAL
Reg | Repro

a. ADDRESSEE

DRAFT

16. Remarks

The Contractor shall provide the Provisioning Plan at the Critical Design Review

(CDR) during the Provisioning Guidance Conference. The Contractor shall

develop the Plan in accordance with AR 700-127, AR 700-18 and DA PAM 700-

56. Should this data deliverable require revision after initial delivery, the

Contractor shall redeliver the data on a date mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the

AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement

Analyst.

AMPV Data 1
Manager

15. TOTAL 0 1 O

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE

8/24/12

I. APPROVED BY

J. DATE

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:
™ ___

OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D009

2. TITLE OF DATAITEM

Transportability Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-PACK-80880D

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

9. DIST. STATEMENT
REQUIRED

7. DD250 REQ

NO

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

90 DA-CDR

14. DISTRIBUTION

b. COPIES

8. APP CODE

A

C

11. AS OF DATE

See BLK 16

SUBMISSION

ASREQ

13. DATE OF SUBSEQUENT

FINAL
Repro

a. ADDRESSEE

DRAFT Reg

16. Remarks

The Contractor shall provide the Transportability Report ninety (90) calendar days

after the Critical Design Review (CDR). The Contractor shall maintain and

update the report, as necessary, throughout the contract period of performance and

redeliver the data on a date mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the

AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement

Analyst.

AMPV Data
Manager

1

15. TOTAL

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE I. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

D010 Logistics Management Information (LMI)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-ALSS-81530

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

NO REQUIRED QURTLY ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See BLK 16 ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks
The Contractor shall complete delivery of the LMI incrementally in accordance
with the ILS Master Schedule, estimated to be once per quarter.

The Contractor shall prepare and deliver LMI in LSA-036 format in accordance
with MIL-PRF-49506. The AMPV electronic data/provisioning data interchange
will be in data element 1388/2B (MIL-PRF-49506) for the recording and delivery
of the Logistics Support Analysis Records (LSAR) to the Government.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1
Manager

15. TOTAL 0 1 O

G. PREPARED BY H. DATE I. APPROVED BY

Lori Mizzi-Spillane
8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM __X__ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
D011 Preparation of Digital Technical Information of TM X-XXXX-XXX-13&P
Frame-Based Interactive Electronic Technical
Manual
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051-1/SOW SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A See BLK 16 ASREQ
16. Remarks AMPYV Data 1
The initial submittal of the Preliminary Technical Manual (PTM) shall be due (insert # of Manager
days here) days after Log Demo and shall incorporate results from contractor Validation AMSTA-
and Log Demo. LCG-AI:
Initial 5
The second submittal of the PTM is due (insert # of days here) days after Government Submittal:
receipt of the initial submittal and shall incorporate all changes identified during (add event | PDF/CD-
here) and Government review of the initial submittal. ROM
Second 5
The Government shall review and determine acceptance or rejection of each submission Submittal:
and notify contractor within (insert # of days here) days of receipt for the initial, second, PDF/CD-
and any subsequent TM deliveries. If rejected, the contractor shall have (insert # of days ROM
here) days to correct any errors and return to the Government.
Each submission shall be considered an initial draft until accepted by the Government.
Government review time upon receipt of all PTMs will be no less than thirty (30) calendar
days. The initial and second submittal PTMs shall be accompanied by a Letter of
Transmittal.
Block 14: Electronic submissions of data requirements shall be uploaded for the AMPV
Data Manager's review within the Government's Integrated Data Environment (IDE). The
Contractor shall provide email notification of data submissions to the PCO, Contract
Specialist, COR and AMPYV Procurement Analyst.
15. TOTAL 5 6 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Christine Batayeh
5 July 2012
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D012

2. TITLE OF DATAITEM

Spares Acquisition Integrated with Production
(SAIP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-ILSS-80134A

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-A

BCT-L

7. DD250 REQ

NO

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

8. APP CODE C

A See BLK 16

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

The Contractor shall deliver the SAIP List at least twelve (12) months prior to
Milestone C. The Government will provide rejection or approval of the delivered
SAIP list within thirty (30) calendar days after receipt. If rejected, the Contractor
shall have thirty (30) calendar days to respond with a resubmission of the SAIP
list with all Government comments addressed. Should this data deliverable
require revision after initial delivery, the Contractor shall redeliver the data on a
date mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data
Manager

1

15. TOTAL 0

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE I. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

D013 System Support Package Component List (SSPCL)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-ATTS-80002

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

NO REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See BLK 16 ASREQ

b. COPIES

a. ADDRESSEE FINAL
DRAFT Reg | Repro

16. Remarks

The Contractor shall deliver the SSPCL no later than sixty (60) calendar days prior
to Test and shall update the list throughout the contract period of performance.
The SSPCL shall identify the quantities, cost, and associated responsibilities for
each item of support to be provided to each test site or retained at the Contractor's
facility to support testing and training. Should this data deliverable require
revision after initial delivery, the Contractor shall redeliver the data on a date
mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1
Manager

15. TOTAL O 1 O

G. PREPARED BY H. DATE |. APPROVED BY

Lori Mizzi-Spillane
8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM __X__ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
Preparation of Digital Technical Information of Page- TM X-XXXX-XXX-10

D014 Based Technical Manual- Operator's Manual
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051-2/SOW SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall submit a Preliminary Technical Manual (PTM) for each Manager
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical ﬁ'l\f'STA'LCG‘
Treatment and Medical Evacuation (Ambulance). The initial submittal of the Initial 5
PTMs shall be due (insert # of days here) days after Log Demo and shall Lo
incorporate results from contractor Validation and Log Demo Submittal:

' PDF/CD-
The second submittal of the PTMs is due (insert # of days here) days after gg(\)ﬂnd 5
Government receipt of the initial submittal and shall incorporate all changes Submittal:
identified during (add event here) and Government review of the initial submittal. PDF/CD—.
The Government shall review and determine acceptance or rejection of each ROM
submission and notify contractor within (insert # of days here) days of receipt for
the initial, second, and any subsequent TM deliveries. If rejected, the contractor
shall have (insert # of days here) days to correct any errors and return to the
Government.
Each submission shall be considered an initial draft until accepted by the
Government. Government review time upon receipt of all PTMs will be no less
than thirty (30) calendar days. The initial and second submittal PTMs shall be
accompanied by a Letter of Transmittal.
Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPYV Procurement Analyst.
Block 15: Quantities listed are the total number of copies required per variant.
15. TOTAL 5 6 0
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Christine Batayeh
5 July 2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM __X__ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Preparation of Digital Technical Information of Page- TM X-XXXX-XXX-10-HR
D015 Based Technical Manual- Hand Receipt Manual

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-HDBK-503/SOW SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

DD REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT

A See BLK 16 ASREQ

Reg Repro

16. Remarks AMPV Data 1
Refer to MIL-STD-40051 and FM 4-30.31 for preparation specifications and Manager

. AMSTA-
requirements. LCG-Al:

FRC
Hard-Copy 3

The Contractor shall submit a Preliminary Technical Manual (PTM) for each
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical
Treatment and Medical Evacuation (Ambulance). The initial submittal of the
PTMs shall be due (insert # of days here) days after Log Demo and shall
incorporate results from contractor Validation and Log Demo.

The second submittal of the PTMs is due (insert # of days here) days after
Government receipt of the initial submittal and shall incorporate all changes
identified during (add event here) and Government review of the initial submittal.

The Government shall review and determine acceptance or rejection of each
submission and notify contractor within (insert # of days here) days of receipt for
the initial, second, and any subsequent TM deliveries. If rejected, the contractor
shall have (insert # of days here) days to correct any errors and return to the
Government.

Each submission shall be considered an initial draft until accepted by the
Government. Government review time upon receipt of all PTMs will be no less
than thirty (30) calendar days. The initial and second submittal PTMs shall be
accompanied by a Letter of Transmittal.

Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPV Procurement Analyst.

15. TOTAL 0 4 0

Block 15: Quantities listed are the total number of copies required per variant.

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Christine Batayeh
5 July 2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TP TM __ X__OTHER __
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Recovery and Battle Damage Assessment and Repair TM X-XXXX-XXX-BD

D016 Equipment Publication
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051/SOW SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
Refer to MIL-STD-40051 and FM 4-30.31 for preparation specifications and X&ﬂggz
requirements. LCOAL
The Contractor shall submit a Preliminary Technical Manual (PTM) for each 'S”U'Sﬂmak
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical PDF/CD- 5
Treatment and Medical Evacuation (Ambulance). The initial submittal of the ROM
PTMs shall be due (insert # of days here) days after Log Demo and shall gﬁ%‘:ﬂﬁtar
incorporate results from contractor Validation and Log Demo. PDE/CD- 5

ROM
The second submittal of the PTMs is due (insert # of days here) days after
Government receipt of the initial submittal and shall incorporate all changes
identified during (add event here) and Government review of the initial submittal.
The Government shall review and determine acceptance or rejection of each
submission and notify contractor within (insert # of days here) days of receipt for
the initial, second, and any subsequent TM deliveries. If rejected, the contractor
shall have (insert # of days here) days to correct any errors and return to the
Government.
Each submission shall be considered an initial draft until accepted by the
Government. Government review time upon receipt of all PTMs will be no less
than thirty (30) calendar days. The initial and second submittal PTMs shall be
accompanied by a Letter of Transmittal.
Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPV Procurement Analyst.
Block 15: Quantities listed are the total number of copies required per variant. 15. TOTAL 5 6| 0
G. PREPARED BY H. DATE I. APPROVED BY J.DATE
Christine Batayeh
5 July 2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP _ TM __X__OTHER ___
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Technical Manual Schedule and Status Report for EMD
D017
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-TMSS-81812 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Rep
A See BLK 16 ASREQ ro
16. Remarks AMPV Data 1
BLOCK 8 — Government has five (5) business days to review. Contractor shall Manager
resubmit five (5) business days after Government review. 2%‘; - i
. . . . ACO 1
BLOCK 10, 12, 13 — Schedule shall be submitted in Microsoft Project fourteen
(14) business days prior to the Start of Work meeting and updates shall be
submitted fourteen (14) business days prior to each Program Management Review.
Get well plans to explain program slippages shall be submitted within thirty (30)
calendar days of discovery.
BLOCK 14 — Electronic submissions of data requirements shall be uploaded for
the AMPV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
Repro = electronic copy
15. TOTAL 1 1 3
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Christine Batayeh
5 July 2012

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ____TM ____ OTHER __ Validation Plan
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
Technical Manual Validation Plan
D018

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-TMS-S81818 SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT oo T Rep

A See BLK 16 ASREQ ro

16. Remarks AMPV Data 1
The contractor shall notify the Government of the contractor Validation Plan Manager
certifying that each equipment publication under this contract shall be 100% PCO
validated AW the requirements of this contract ensuring that the content therein is ggg L 1
complete and technically accurate.

[N

If the Government determines that the Validation Plan will not ensure technical
accuracy and adequacy of all TM deliverables, the Contractor will be required to
re-validate the procedures to the satisfaction of the Government at no additional
cost until it can ensure that validation efforts will result in an acceptable level of
quality assurance.

The Government has five (5) business days to review. The Contractor shall
resubmit the Validation Plan five (5) business days after Government review, with
all corrections incorporated.

The Validation Plan shall be submitted in the Contractor's preferred format
fourteen (14) business days prior to the start of Validation.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 1 1 3

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ___ OTHER __ Validation Report_
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Validation Report
D019
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall notify the Government, in writing, of the results of the Manager
Contractor Validation through the use of this report and shall certify that each TBED
equipment publication identified has been 100% validated in accordance with the | oopor
requirements of this contract ensuring that the content therein is complete and Paper Copy 1
technically accurate. The Contractor shall submit a Validation Report for each Digitized PDF 1
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical
Treatment and Medical Evacuation (Ambulance).
If the Government determines that the Validation will not ensure technical
accuracy and adequacy of all TM deliverables, the Contractor will be required to
re-validate the procedures to the satisfaction of the Government at no additional
cost until it can ensure that validation efforts will result in an acceptable level of
quality assurance.
Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.
Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPV Procurement Analyst.
Block 15: Quantities listed are the total number of copies required per variant.
15. TOTAL 0 1 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ___TM ___ OTHER __ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Course Conduct Information Package

D020
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81522 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall deliver each Course Conduct Information Package within Manager
thirty (30) calendar days after conduct of training. Should this data deliverable
require revision after initial delivery, the Contractor shall redeliver the data on a
date mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

Limited User Test (LUT) Training Package
D021

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-1LSS-80872

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

NO REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See BLK 16 ASREQ

b. COPIES

a. ADDRESSEE FINAL

DRAFT Reg | Repro

16. Remarks
The Contractor shall deliver final draft material one hundred and twenty (120)
calendar days prior to LUT training.

Final Government comments will be provided no later than seventy-five (75)
calendar days prior to the conduct of training for the Contractor to incorporate into
the final material.

Contractor shall deliver final training materials thirty (30) calendar days prior to
LUT training.

Contractor shall deliver final NET materials no later than ninety (90) calendar
days prior to the start of conduct of Field Maintenance NET.

Contractor shall deliver final I&KP training materials ninety (90) calendar days
prior to I&KP training. The Contractor shall provide two sets of training aids as
well as one set of classroom spares.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1 1
Manager

15. TOTAL 1 1 O

G. PREPARED BY H. DATE |. APPROVED BY

Lori Mizzi-Spillane
8/27/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Provisioning Parts List (PPL)

D022
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81715 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ 30 DP-PBOM Delivery b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Rep

A See BLK 16 ASREQ ro
16. Remarks AMPV Data 1
The Contractor shall provide a PPL, in Contractor format, thirty (30) calendar Manager
days prior to the Provisioning Bill of Materiel (PBOM) delivery. Should this data
deliverable require revision after initial delivery, the Contractor shall redeliver the
data on a date mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EX

HIBIT
TDP

C. CATEGORY:
____TM ____OTHER _ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D023

2. TITLE OF DATAITEM

Supplemental Provisioning Technical Documentation

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81716 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall provide Supplemental Provisioning Technical Manager
Documentation within ninety (90) calendar days after the Critical Design Review
(CDR). Should this data deliverable require revision after initial delivery, the
Contractor shall redeliver the data on a date mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 O
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ___TM ___ OTHER __ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Provisioning Screening Data

D024
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81714 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
The Contractor shall conduct pre-procurement screening of parts in order to Manager
update the Provisioning Bill of Materiels (PBOM). Delivery of this data shall be
in conjunction with any PBOM deliveries.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 O
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/27/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
D025 Logistics Management Information (LMI) Data Products Packaging
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ALSS-81529(T) SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ 60 DA-Prov. Conference b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Rep
A See BLK 16 ASREQ ro
16. Remarks AMPV Data 1
Format and content are described in MIL-PRF-49506 and clarified / tailored by Manager
two attachments: Packaging 1 1
1. DI-ALSS-81529 Attachment A, Logistics Management Information Packaging
Data Products
2. DI-ALSS-81529 Attachment B, Incoming Transaction Format
The following data element positions as defined in DI-ALSS-81529 Attachment B
will be left blank:
17, 27-28, 38, 114, 158, 209, 215-336
BLK 12 - First submittal due sixty (60) calendar days after Provisioning
Conference.
BLK 13 - Subsequent submittals are due by the 25th of each month. Final data
shall be submitted no later than sixty (60) calendar days prior to first unit
equipped.
BLK 14 - Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
LMI Data Products for all Special Group Items and Equipment Preservation Data
Sheets (EPDS) shall be submitted with the Special Packaging Instruction or
EPDS.
Packaging: 15. TOTAL 1 11
Repro = electronic copy delivery to email: AMSTA-LCL-MSP:
bruce.m.hutcheon.civ@mail.mil.
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Bruce Hutcheon
8/22/12
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EX

HIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Special Packaging Instruction (SPI) Packaging

D026
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-PACK-80121B SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ 30 DA-Prov. Conference b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
BLK 12 - First submittal due thirty (30) calendar days after Provisioning Manager
Conference. Packaging 1 1
BLK 13 - Subsequent submittals due by the 25th of each month. Submit
concurrently with Validation Report.
Submit Validation Reports for each item with item’s Special Packaging
Instructions. Final data shall be submitted no later than sixty (60) calendar days
prior to first unit equipped.
BLK 14 - Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
Special Packaging Instructions must be submitted electronically in a format that is
readable and editable by the Government (currently MS Word — Office) Repro
copy = Electronic delivery CD ROM or email.
Packaging:
Repro = electronic copy delivery to email:
AMSTA-LCL-MSP: bruce.m.hutcheon.civ@mail.mil

15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Bruce Hutcheon
8/22/12

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

Validation Report
D027

Packaging

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-PACK-80457

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

LT REQUIRED ONE/R 60 DA-Prov. Conference

14. DISTRIBUTION

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See BLK 16 ASREQ

b. COPIES

a. ADDRESSEE FINAL

DRAFT Reg | Repro

16. Remarks
BLK 12 — Submittal due sixty (60) calendar days after completion of each
Provisioning Conference.

BLK 13 — Resubmit as necessary and within fifteen (15) business days after
receipt of Government comments.

BLK 14 — Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

Submit electronically in a format that is readable and editable by the Government
(currently MS Word — Office) Repro copy = Electronic delivery CD ROM or
email.

Packaging:
Repro = electronic copy delivery to email:
AMSTA-LCL-MSP: bruce.m.hutcheon.civ@mail.mil

Special Group Items: Validation testing of Special Packaging Instruction (SPI)
prototypes shall be in accordance with ASTM D 4169 “Standard Practice for
Performance Testing of Shipping Containers and Systems” Acceptance Criteria 3,
Distribution Cycle 18, Assurance Level | for items not previously tested. Items
with previously approved documented test results may be exempt from validation
testing. Validation testing may be limited to Test Schedule “A” and Test Schedule
“F”. Replicate testing and climatic conditioning are not required. Each SPI
submitted shall have a validation report including photographs. Photographs shall
show the product is undamaged.

Shipping and Storage Instructions (SSI): Notice of validation will be provided at
least thirty (30) calendar days prior to the proposed test date. Bll and COEI shall
be considered Special Group Items. Packaging data for BIl and COEI shall be
validated IAW the testing requirements for Special Group ltems.

AMPV Data 1
Manager

Packaging 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY

Bruce Hutcheon
8/22/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
Container Design Retrieval System (CDRS) Search
D028 Request

3. SUBTITLE

Packaging

4. AUTHORITY (Data Acquisition Document No.)
DI-PACK-80683B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ 60 DA-Prov. Conference b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A See BLK 16 ASREQ
16. Remarks AMPV Data 1
BLK 12 - Submit LLRC candidates for approval sixty (60) calendar days after the | Manager
Provisioning Conference. For items approved as candidates for long life reusable —|-Packaging 1 1
containers, submit Search Request to CDRS no later than thirty (30) calendar days
after candidate approval.
BLK 13 — Resubmit as necessary within twenty (20) business days after receipt of
Government comments.
The CDRS management office can be contacted through AAC/ WMOC (CDRS),
Attn: CDRS, 314 West Choctawhatchee Avenue, Suite 104, Eglin AFB, FL
32542-5717.
BLK 14 — Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
Packaging:
Repro = electronic copy delivery to email:
AMSTA-LCL-MSP: bruce.m.hutcheon.civ@mail.mil

15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Bruce Hutcheon
8/22/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-01

88

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D029

2. TITLE OF DATAITEM

Logistics Management Information (LMI) Data Products

3. SUBTITLE

Packaging

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81000D

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SFAE-GCS-A

BCT-L

7. DD250 REQ

LT

9. DIST. STATEMENT
REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

120 DA-Prov. Conference

14.

DISTRIBUTION

8. APP CODE

A

11. AS OF DATE

See BLK 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

C

b. COPIES

a. ADDRESSEE
DRAF

FINAL

T Reg

Repro

16. Remarks

BLK 12 — Long Life Reusable Container (LLRC) design proposals shall be
submitted electronically in the format specified in Attachment C, LLRC Design
Proposal Format. LLRC Design Proposal shall be provided one hundred and
twenty (120) calendar days after the Provisioning Conference. Submit product
drawings and associated lists including technical data and Special Packaging
Instructions one (1) year after Government approval of LLRC proposal.

BLK 13 — Final Delivery: One complete set of the Technical Data Package (TDP)
shall be provided thirty (30) calendar days after receiving Government comments.
Repro copy = Electronic delivery CD ROM or email.

BLK 14 — Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

Packaging:
Repro = electronic copy delivery to email:
AMSTA-LCL-MSP: bruce.m.hutcheon.civ@mail.mil

AMPV Data
Manager

1

Packaging 1

15. TOTAL 1

G. PREPARED BY
Bruce Hutcheon

H. DATE |. APPROVED BY

8/22/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of

Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ___TM ___ OTHER __ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Air Transportability Report

D030
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-PACK-80932 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ 90 DA-CDR b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Rep

A See BLK 16 ASREQ ro
16. Remarks AMPV Data 1
The Contractor shall provide shipment configuration procedures and Air Manager
Transportability Report to obtain USAF Air Transportability Certification ninety
(90) calendar days after the Critical Design Review (CDR). The Contractor shall
maintain and update the report, as necessary, and shall resubmit upon dates
mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12

DD FORM 1423-1, JUN 90 (EG)

Previous editions are obsolete. Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

D031

2. TITLE OF DATA ITEM
Item Unique Identification (IUID) Implementation Plan

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81737/MIL-STD-130

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT
NO REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

ASREQ

14. DISTRIBUTION

11. AS OF DATE

See BLK 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks

The Contractor shall submit a draft [UID Implementation Plan within ninety (90)
calendar days after the Critical Design Review (CDR). The Government will
provide comments back to the Contractor within sixty (60) calendar days of the
draft submission to the Government. The Contractor shall address all Government
comments in a resubmission of the Plan within thirty (30) calendar days of receipt
of comments. The Contractor shall maintain and update the report, as necessary,
and shall resubmit upon dates mutually agreed to by the parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1
Manager

1

15. TOTAL 1

G. PREPARED BY H. DATE

Lori Mizzi-Spillane

|. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

D032

2. TITLE OF DATA ITEM
Logistics Demonstration Plan

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MNTY-81604

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION

6 MP-LOG DEMO

7. DD250 REQ

NO

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

ASREQ

8. APP CODE C

A See BLK 16

b. COPIES

a. ADDRESSEE
DRAFT

FINAL

Reg | Rep
ro

16. Remarks

The Contractor shall submit a draft Logistics Demonstration Plan to the
Government six (6) months prior to the Logistics Demonstration. The
Government will provide comments back to the Contractor within thirty (30)
calendar days of the draft submission to the Government. The Contractor shall
address all Government comments in a resubmission of the Plan within thirty (30)
calendar days of receipt of comments. The Contractor shall maintain and update
the report, as necessary, and shall resubmit upon dates mutually agreed to by the
parties.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data 1
Manager

1

15. TOTAL 1

G. PREPARED BY H. DATE

Lori Mizzi-Spillane

|. APPROVED BY

8/24/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D033

2. TITLE OF DATA ITEM
Logistics Demonstration Results

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MNTY-81603

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ 30 DA-LOG DEMO b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Rep
A See BLK 16 ASREQ ro
16. Remarks AMPV Data 1
The Contractor shall submit the Logistics Demonstration Results to the Manager
Government thirty (30) calendar days after completion of the Logistics
Demonstration. Should this data deliverable require revision after initial delivery,
the Contractor shall redeliver the data on a date mutually agreed to by the parties.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
15. TOTAL 0 1 0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12
DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X

D. SYSTEM/ITEM
Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO

D034

2. TITLE OF DATA ITEM
Contract Field Service Report

3. SUBTITLE
Field Service Reports

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81238(T)

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED

ASREQ ASREQ b. COPIES

11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL

8. APP CODE C a. ADDRESSEE

SUBMISSION DRAFT Reg | Repro

A

See BLK 16

ASREQ

16. Remarks
Block 4 Tailoring: Delete paragraphs 10.1, 10.2.16, and 10.2.19. The Contractor

AMPV Data
Manager

1

shall submit a report of all FSR activity in their own format containing the

information required in 10.2.1 through 10.2.15. The Contractor may add but shall

not change or delete data and information submitted by Field Service

Representatives (FSR).

Blocks 10, 11, 12 and 13: Each FSR is required to submit a weekly summary of

their activity. The Contractor shall submit the reports, with any summary data and

information within seven (7) business days after the close of each business week

for routine reports. For damaged or non-repairable equipment, or situations that

may lead to or resulted in serious injury or loss of life, the Contractor shall notify
the Government by most expeditious means, and submit a follow-up report within
twenty-four (24) hours.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 O 1

G. PREPARED BY
Lori Mizzi-Spillane

H. DATE |. APPROVED BY J. DATE

8/24/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM ____ OTHER ___ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

D035 Report of Shipping (Item) and Packaging Discrepancy Supply Discrepancy Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80503 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A 0 ASREQ
16. Remarks AMPV Data 1 1
Blocks 10, 12 and 13: As listed in Work Directive. Manager

AMSTA-LCG- 1 1
Block 14: Electronic submissions of data requirements shall be uploaded for the Al
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.
15. TOTAL 2 0 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Lori Mizzi-Spillane
8/24/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ _ X

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
Preparation of Digital Technical Information of Page-
D036 Based Technical Manual- Operator's Manual

3. SUBTITLE
TM X-XXXX-XXX-10

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
MIL-STD-40051-2/SOW

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

8. APP CODE C

A

11. AS OF DATE

See Blk 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
The Verification conference shall begin (insert # of days here) days after
acceptance of second submittal following contractor Validation and Log Demo.

The Contractor shall submit a Final Reproducible Copy (FRC) TM for each
AMPYV variant: General Purpose, Mortar Carrier, Mission Command, Medical
Treatment and Medical Evacuation (Ambulance). The FRC TMs are due (insert #
of days here) days after the completion of the Verification conference and shall
include corrections from the Government Verification and any homenclature
changes as a result of the provisioning process.

The Government shall review and determine acceptance or rejection of each FRC
and notify contractor within (insert # of days here) days of receipt of FRC
deliveries. If rejected, the contractor shall have (insert # of days here) days to
correct any errors and return to the Government.

Each submission shall be considered an initial draft until accepted by the
Government.

PDF and CD/ROM deliveries are due concurrent with each FRC submission. FRC
shall be accompanied by a DD Form 250.

The contractor shall overpack one copy of each DA-authenticated manual with
each end item delivered.

Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government'’s Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPYV Procurement Analyst.

Block 15: Quantities listed are the total number of copies required per variant.

AMPV Data
Manager

1

AMSTA-LCG-
Al

FRC

Hard-Copy

PDF/CD-
ROM

15. TOTAL 0

G. PREPARED BY
Christine J Batayeh

H. DATE I. APPROVED BY

715112

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ _ X

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
Preparation of Digital Technical Information of Page-
D037 Based Technical Manual- Hand Receipt Manual

3. SUBTITLE
TM X-XXXX-XXX-10-HR

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
MIL-HDBK-503/SOW

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

12. DATE OF FIRST SUBMISSION

ASREQ

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY

ASREQ

14. DISTRIBUTION

8. APP CODE C

A

11. AS OF DATE

See Blk 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
The initial submittal of the Preliminary Technical Manual (PTMRefer to MIL-
STD-40051 and FM 4-30.31 for preparation specifications and requirements.

The Verification conference shall begin (insert # of days here) days after
acceptance of second submittal following contractor Validation and Log Demo.

The Contractor shall submit a Final Reproducible Copy (FRC) TM for each
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical
Treatment and Medical Evacuation (Ambulance). The FRC TMs are due (insert #
of days here) days after the completion of the Verification conference and shall
include corrections from the Government Verification and any nomenclature
changes as a result of the provisioning process.

The Government shall review and determine acceptance or rejection of each FRC
and notify contractor within (insert # of days here) days of receipt of FRC
deliveries. If rejected, the contractor shall have (insert # of days here) days to
correct any errors and return to the Government.

Each submission shall be considered an initial draft until accepted by the
Government.

PDF and CD/ROM deliveries are due concurrent with each FRC submission. FRC
shall be accompanied by a DD Form 250.

The contractor shall overpack one copy of each DA-authenticated manual with
each end item delivered.

Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email notification of data submissions to the PCO,
Contract Specialist, COR and AMPV Procurement Analyst.

Block 15: Quantities listed are the total number of copies required per variant.

AMPV Data
Manager

1

AMSTA-LCG-
Al

FRC

Hard-Copy

PDF/CD-
ROM

15. TOTAL 0

G. PREPARED BY H. DATE I. APPROVED BY

Christine J Batayeh
7/5/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ _ X

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATA ITEM NO 2. TITLE OF DATA ITEM
Recovery and Battle Damage Assessment and Repair
D038 Equipment Publication

3. SUBTITLE
TM X-XXXX-XXX-BD

4. AUTHORITY (Data Acquisition Document No.)
MIL-STD-40051/SOW

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT
DD REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14. DISTRIBUTION

8. APP CODE C

A

11. AS OF DATE

See Blk 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg | Repro

16. Remarks
Refer to MIL-STD-40051 and FM 4-30.31 for preparation specifications and
requirements.

The Verification conference shall begin (insert # of days here) days after
acceptance of second submittal following contractor Validation and Log Demo.

The Contractor shall submit a Final Reproducible Copy (FRC) TM for each
AMPV variant: General Purpose, Mortar Carrier, Mission Command, Medical
Treatment and Medical Evacuation (Ambulance). The FRC TMs are due (insert #
of days here) days after the completion of the Verification conference and shall
include corrections from the Government Verification and any nomenclature
changes as a result of the provisioning process.

The Government shall review and determine acceptance or rejection of each FRC
and notify contractor within (insert # of days here) days of receipt of FRC
deliveries. If rejected, the contractor shall have (insert # of days here) days to
correct any errors and return to the Government.

Each submission shall be considered an initial draft until accepted by the
Government.

PDF and CD/ROM deliveries are due concurrent with each FRC submission. FRC
shall be accompanied by a DD Form 250.

The contractor shall overpack one copy of each DA-authenticated manual with
each end item delivered.

Block 14: Quantities listed in Block 14. (b) are the number of copies required per
variant.

Electronic submissions of data requirements shall be uploaded for the AMPV Data
Manager's review within the Government's Integrated Data Environment (IDE).
The Contractor shall provide email naotification of data submissions to the PCO,
Contract Specialist, COR and AMPV Procurement Analyst.

Block 15: Quantities listed are the total number of copies required per variant.

AMPV Data
Manager

1

AMSTA-LCG-
Al:

FRC

Hard-Copy

PDF/CD-
ROM

15. TOTAL O

G. PREPARED BY H. DATE I. APPROVED BY

Christine J Batayeh
7/5/12

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP TM __ X__ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Preparation of Digital Technical Information of Frame- TM X-XXXX-XXX-13&P
D039 Based Interactive Electronic Technical Manual

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051-1/SOW SFAE-GCS-ABCT-L

7.DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT . ADDRESSEE FINAL
SUBMISSION DRAFT

A See BIk 16 ASREQ

Reg | Repro

16. Remarks AMPV Data 1
The Verification conference shall begin (insert # of days here) days after Manager

acceptance of second submittal following contractor Validation and Log Demo. ﬁ'l\f'STA'LCG‘

FRC
The Final Reproducible Copy (FRC) TM is due (insert # of days here) days after Digitized 1

the completion of the Verification conference and shall include corrections from PDF/CD- 6
the Government Verification and any nomenclature changes as a result of the ROM
provisioning process.

The Government shall review and determine acceptance or rejection of FRC and
notify contractor within (insert # of days here) days of receipt of FRC deliveries.
If rejected, the contractor shall have (insert # of days here) days to correct any
errors and return to the Government.

Each submission shall be considered an initial draft until accepted by the
Government.

PDF and CD/ROM deliveries are due concurrent with the FRC submission. FRC
shall be accompanied by a DD Form 250.

The contractor shall overpack one copy of each DA-authenticated manual with
each end item delivered.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 0 2 6

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Christine J Batayeh
7/5/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ _ X

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

D040

2. TITLE OF DATA ITEM

Preparation of Digital Technical Information of Page-
Based Technical Manuals- National Maintenance Work
Requirement

3. SUBTITLE
NMWR X-XXXX-XXX

4. AUTHORITY (Data Acquisition Document No.)
MIL-STD-40051-2

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

SFAE-GCS-ABCT-L

9. DIST. STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
ASREQ

7. DD250 REQ

DD

10. FREQUENCY

ASREQ

14. DISTRIBUTION

11. AS OF DATE

See Blk 16

13. DATE OF SUBSEQUENT
SUBMISSION

ASREQ

8. APP CODE C

A

b. COPIES

a. ADDRESSEE

DRAFT

FINAL

Reg

Repro

16. Remarks

See MIL-STD-40051-2, TM matrix A-VII and TM matrix A-VIII for clarification.

The Pilot shall begin (insert # of days here) days after acceptance of second
submittal following contractor Pre-Pilot.

The Final Reproducible Copy (FRC) NMWR is due (insert # of days here) days
after the completion of the Pilot and shall include corrections from the
Government Pilot and any nomenclature/parts information changes as a result of
the provisioning process.

The Government shall review and determine acceptance or rejection of FRC and
notify contractor within (insert # of days here) days of receipt of FRC deliveries.
If rejected, the contractor shall have (insert # of days here) days to correct any
errors and return to the Government.

Each submission shall be considered a Preliminary Technical Manual (PTM) until
accepted by the Government.

PDF and CD/ROM deliveries are due concurrent with the FRC submission. FRC
shall be accompanied by a DD Form 250.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

AMPV Data
Manager

1

AMSTA-LCG-
Al

FRC

Hard Copy

PDF/CD-
ROM

15. TOTAL 0

G. PREPARED BY
Christine J Batayeh

H. DATE I. APPROVED BY

715112

J. DATE

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete.

Pagel of 1




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP __ TM __X__ OTHER

D. SYSTEM/ITEM

Armored Multi-Purpose Vehicle (AMPV)

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO

D041

Requirement

2. TITLE OF DATA ITEM
Preparation of Digital Technical Information of Page-
Based Technical Manuals- National Maintenance Work

3. SUBTITLE
NMWR X-XXXX-XXX

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051-2 SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE FINAL
C SUBMISSION DRAFT "Reo T Repro
A See BIk 16 ASREQ

16. Remarks AMPV Data 1
See MIL-STD-40051-2, TM matrix A-VII and TM matrix A-VII1I for clarification. | Manager

AMSTA-LCG-
The initial submittal of the Preliminary Technical Manual (PTM) shall be due llar;li.tial Submittal
(insert # of days here) days after Pre-Pilot and shall incorporate results from Hard Copy 5
contractor Pre-Pilot. PDF/CD- 5

ROM
The second submittal of the PTM is due (insert # of days here) days after gﬁmﬂm
Government receipt of the initial submittal and shall incorporate all changes Hard Copy 3| 5
identified during Pre-Pilot and Government review of the initial submittal. ROI\P;IDF/CD_ 3| 5
The Government shall review and determine acceptance or rejection of each
submission and notify contractor within (insert # of days here) days of receipt for
the initial, second, and any subsequent TM deliveries. If rejected, the contractor
shall have (insert # of days here) days to correct any errors and return to the
Government.
Each submission shall be considered an initial draft until accepted by the
Government.
The initial and second submittal PTMs shall be accompanied by a Letter of
Transmittal.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 10 7 10
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

7/5/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis

Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ _ X

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

Armored Multi-Purpose Vehicle (AMPV)

F. CONTRACTOR

1. DATAITEM NO

D042

2. TITLE OF DATA ITEM
Modification Work Order Equipment Publication

3. SUBTITLE
MWO X-XXXX-XXX-XX

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
MIL-STD-40051-2/SOW SFAE-GCS-ABCT-L
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Rep
A See BIk 16 ASREQ ro

16. Remarks AMPV Data 1
See MIL-PRF-63002 for Requirements for Preparation of Modification Work Manager
Orders and AR 750-10 for clarification regarding the Army Maintenance Program. | AMSTA-LCG-
Deliverables shall be in XML format IAW MIL-STD-40051-2 and MIL-PRF- YTt
63002. PDF/CD-

ROM
Initial submittal of the Preliminary Technical Manual (PTM) shall be due thirty gﬁmﬁtal
(30) calendar days after (insert event here). PDE/CD- 5

ROM
Second submittal of the PTM is due sixty (60) calendar days after Government FRC
receipt of the initial submittal. Second submittal shall incorporate all requested Hard Copy 3
changes resulting from Government review of initial submittal and shall be PDF/CD- 5
validated by contractor prior to delivery. ROM
The Government shall review and determine acceptance or rejection of each
submission and notify contractor within thirty (30) calendar days of receipt for the
initial submittal, second submittal and FRC.
If any submission is rejected, contractor shall have thirty (30) calendar days to
make corrections and return to the Government. Each submission shall be
considered a PTM until accepted by the Government.
Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst..

15. TOTAL 9 5
G. PREPARED BY H. DATE
Christine J Batayeh

7/5/12

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete. Pagel of 1



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP __ TM __X__ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Armored Multi-Purpose Vehicle (AMPV)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
Logistics Management Information (LMI) Summaries NMWR Data Summary
D043

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SFAE-GCS-ABCT-L

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ ASREQ b. COPIES

8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT oo T Rep

A See BIk 16 ASREQ h

16. Remarks AMPV Data 1

See Attachment, NMWR Data Summary Worksheet for clarification. Manager
PCO 1
COR 1
ACO 1

[N

Deliver in accordance with the government approved ILS schedule developed at
the start of work meeting. The government will review the draft and provide
comments no later than sixty (60) calendar days after receipt.

The contractor shall correct the National Maintenance Work Requirement
(NMWR) Data Summary to incorporate government comments and submit final
thirty (30) calendar days after receipt of Government comments.

Each submission shall be considered an initial draft until accepted by the
Government.

The initial and second submittal PTMs shall be accompanied by a Letter of
Transmittal.

Delivery shall be electronic in Microsoft Excel.

Block 14: Electronic submissions of data requirements shall be uploaded for the
AMPYV Data Manager's review within the Government's Integrated Data
Environment (IDE). The Contractor shall provide email notification of data
submissions to the PCO, Contract Specialist, COR and AMPV Procurement
Analyst.

15. TOTAL 1 1 3

G. PREPARED BY H. DATE

Lori Mizzi-Spillane
8/28/12
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